



## **NOTICE TO POTENTIAL OFFERORS**

**NOTICE #2**

**September 10, 2010**

---

**REQUEST FOR QUALIFICATIONS (RFQ) No. 010-007**

**DESIGN-BUILD  
FOR THE  
ARKENDALE-POWELL'S CREEK (CHERRY HILL)  
THIRD TRACK PROJECT**

---

The Arkendale to Powell's Creek Third Track Project has experienced delays due to the execution of funding related agreements. VRE is working with DRPT, FRA and CSX to advance the Project as expediently as possible. However, there are various negotiations between stakeholders that VRE is not party to and has no control over.

VRE had posted this solicitation in order to comply with an aggressive timeline stipulated by FRA, which has since been modified. Eight (8) qualifications have been received that will be reviewed in order to advance this procurement at a later date.

Please continue to monitor our website as we will post updates as information is made available to us.