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        4.      Potential risk factors, special issues or problems that are likely 
                to be encountered, and explain the approach to mitigate those  
                risks, issues or problems.  

       5.      Discuss how to maximize the benefits of  the Design-Build 
               process and comment on the following: 

                a. Permitting; 
                b. Design; 
                c. Construction administration; 
                d. Design integration; 
                e. Construction sequencing; 
                f. Right of way and site access; 
                g. Overall project scheduling; and 
                h. Coordination and quality assurance/quality  

                        control. 
          6.  Discuss major issues and conceptual solutions.  
          7.  Discuss overall project sequencing and scheduling of activities  

              to meet Project milestone dates and overall schedule. 
  I.    SAFETY PROGRAM AND HISTORY 

 
At a minimum, the Offeror shall provide the following (in the 
case of joint ventures, the information detailed below shall be 
disclosed for all entities): 
 
1. Lead Contractor’s numeric Experience Modification  
           Rating, the rating year and the name of the Insurance  
           Company issuing the rating for each of the past six (6)  
           years; 

 2. List of all OSHA citations, the date of each occurrence     
and their dispositions for the past ten (10) years, against 
the Prime Contractor and major Subcontractors; 

 3. Lead contractor’s OSHA 300A Summary Form for year  
2005 to present and Recordable Incidence Rates (RIR) 
and Lost Time Incidence Rates (LTIR) for each of the 
past five (5) years; 

 4. All relevant railroad safety training and certifications;  
             5.         Prime Contractor’s company safety plan. 

 


