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I. INTRODUCTION TO IFB

01. PURPOSE
The purpose of this Invitation for Bids (IFB) is to establish a Contract with one
(1) qualified and experienced Contractor to modernize the east elevator, which is
situated within the parking garage, serving five (5) floors, at the VRE
Woodbridge Station, located at 1040 Express Way, Woodbridge, Virginia 22191.

02. VRE BACKGROUND

A. The Virginia Railway Express (VRE) is a commuter rail service linking the
District of Columbia and Northern Virginia. The Northern Virginia
Transportation Commission (NVTC) and the Potomac and Rappahannock
Transportation Commission (PRTC) are transportation districts established under
Virginia law and jointly own this service. An Operations Board consisting of
members from each of the jurisdictions within the VRE service area governs the
development and operation of VRE and serves as an advisory board to the NVTC
and PRTC governing boards. Use of the term VRE in this IFB refers to NVTC
and PRTC.

B. VRE began operations in 1992 on two (2) lines, Fredericksburg and Manassas. In
June 2025, VRE’s Operations Board adopted System Plan 2050 providing both a
long-range vision for 2050 service as well as a near-term implementable 2030
service plan, based largely on the expected infrastructure and rolling stock
constraints in the 2030 decade, but also on the opportunities to increase service as
a result of programmed VRE and Transforming Rail in Virginia (TRV)
infrastructure projects expected to be complete by that time.

C. The primary mission of VRE is to provide commuter-oriented passenger rail
service between the outlying suburbs and the Washington-Arlington-Alexandria
urban core. Some tourists and “day-trippers” also ride the trains. The service is
heavily oriented towards that core area in the morning peak and in the opposite
direction in the evening peak.

03. FUNDING
This project is funded in whole or part by Federal and State grants and is subject
to certain provisions required by the respective Federal and State agencies. The
Contractor shall not perform any act, fail to perform any act, or refuse to comply
with any VRE requests which would cause VRE to be in violation of Federal and
State agency terms and conditions.
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II. PROCUREMENT SCHEDULE

IFB Issued

Confirm Attendance at the
Pre-Bid Meeting and Site Visit

Pre-Bid Meeting and Site Visit

Submission of Written Questions

Bids Due (Closing Date and Time)

Bid Opening

September 15, 2026

September 24, 2026 at 1:00 P.M. Eastern Time (ET)

September 30, 2026 at 10:00 A.M.ET

October 8, 2026 at 4:00 P.M. ET

October 22, 2026 at 2:00 P.M.ET

October 22,2026 at 2.00 PM.ET

Virginia Railway Express (VRE) reserves the right to make changes to the above-
referenced schedule. All such changes shall be made by an addendum to the
solicitation. Bidders must frequently monitor VRE’s website at www.vre.org for
information concerning this solicitation, including any addenda or notices.
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III. INSTRUCTIONS TO BIDDERS

II.

03.

INTRODUCTION

OBLIGATION OF BIDDER
Before submitting a Bid, the Bidder shall be responsible for reading and
examining the solicitation documents including these Instructions to Bidders.

Submission of a Bid shall be deemed verification of such reading and examination
by the Bidder.

By submitting a Bid, the Bidder agrees that it has satisfied itself from a personal
investigation of the conditions to be met, that the obligations herein are fully
understood, and no claim may be made nor will there be any right to cancellation
or relief from the Contract because of any misunderstanding or lack of knowledge
or information.

BID AND CONTRACT REQUIREMENTS

Federal and State funds will be used for the subsequent Contract. Federal and
State requirements are subject to change. The Bidder is responsible for complying
with the most current regulations. The Bidder agrees that the most recent of such
Federal requirements will govern the administration of the Contract at any
particular time during the Contract’s performance, unless VRE issues a written
determination otherwise.

Additionally, VRE follows the Commonwealth of Virginia procurement laws.
Accordingly, all applicable State requirements will apply. Bidders are expected to
become familiar with these requirements and shall not submit Bids if unable to
execute a Contract containing such provisions.

VRE will provide a Contract containing these provisions for execution by the

prospective Contractor that is selected. Bidders shall not use their own standard
contracts for this engagement.

NOTICE TO BIDDERS

WRITTEN COMMUNICATIONS

All communications relating to this solicitation shall be submitted via email to the
Contract Administrator and the Director of Purchasing and Contract
Administration, whose names and contact information appear on the face of this
solicitation. Prior to award of a Contract resulting from this solicitation, Bidders
are prohibited from contacting any VRE staff other than those assigned to the
Purchasing and Contract Administration Department.

VRE will assume no responsibility for any understanding or representations
concerning conditions made by any of its officers or agents prior to the execution
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04.

0s.

06.

of the Contract, unless included in this IFB, the specifications, or related
documents or addenda thereto.

Oral explanations or instructions given before the award of the Contract will not
be binding.

COMPETITION INTENDED

It is VRE’s intent that this solicitation promotes competition. It shall be the
Bidder's responsibility to advise VRE if any language, requirements or
specifications, included in this IFB, restrict or limit the purchase to a single
source. Such notification must be received by the VRE Director of Purchasing
and Contract Administration, in writing, not later than fifteen (15) consecutive
calendar days prior to the date and time set for bid opening. A review of such
notifications will be made, and the Bidder notified of the results of the review.

CLARIFICATION OF TERMS

If a Bidder has questions about the specifications or other solicitation documents,
the Bidder should contact the Contract Administrator and Director of Purchasing
and Contract Administration, whose names and contact information appear on the
face of the solicitation. Any revisions to the solicitation will be made only by
addendum issued by VRE.

AVAILABILITY OF SOLICITATION DOCUMENTS

The electronic versions of the solicitation documents are intended to provide
convenience to prospective Bidders. Be advised that it is the responsibility of
prospective Bidders to monitor VRE’s website for any addenda, notices or
postings. Failure to submit signed addenda may be grounds to declare a Bid non-
responsive.

In order to be included on the Plan Holders List, prospective Bidders
downloading the IFB from VRE’s website, www.vre.org, must contact the
Contract Administrator and Director of Purchasing and Contract Administration,
whose names and contact information appear on the face of this solicitation. The
Plan Holders List will be available on VRE’s website.

PRE-BID MEETING

A non-mandatory pre-bid meeting to discuss the requirements of this solicitation
will be held for all prospective Bidders at the VRE Woodbridge Station located at
1040 Express Way, Woodbridge, VA 22191. The date and time for the meeting
is specified in PART Il - PROCUREMENT SCHEDULE of this IFB.

Attendance at the pre-bid meeting is limited to no more than two (2)
representatives of each company.

SITE VISIT
On the date and time specified in PART Il - PROCUREMENT SCHEDULE of
this IFB, a non-mandatory site visit will be held at:
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VRE Woodbridge Station
1040 Express Way
Woodbridge, VA 22191

B. The VRE Woodbridge Station is publicly accessible. However, the elevator room,
which is located within the parking garage, is not open to the public. Bidders are
encouraged to attend the site visit in preparation for submitting their Bids. VRE is
not obligated to provide, and will not provide, any additional opportunities for site
visits to Bidders A Bidder’s failure to inspect the site shall not excuse non-
performance arising out of or based on site conditions.

C. Attendance at the site visit is limited to no more than two (2) representatives of
each company. A sign-in sheet will be provided to document the representatives
in attendance at the site visit.

D. Bidders are cautioned that any information that may be provided during the site
visit, which conflicts with, supersedes, or adds to the requirements in this
Invitation for Bids, must be confirmed by written addendum before such
information can be considered to be part of this solicitation.

E. Transportation to the site shall be the responsibility of the prospective Bidders.

F. PARKING- Prospective Bidders may park in the parking garage or surface lot
adjacent to the garage at the Woodbridge Station.

G. Bidders are responsible for the payment of any parking charges or fines from
illegal parking.
H. Any questions Bidders have during the site visit regarding this solicitation,

including but not limited to, the solicitation process, requirements, scope of work,
etc., must be submitted in writing per the instructions in Provision No. 11 below.

09. CONFIRM ATTENDANCE AT THE PRE-BID MEETING & SITE VISIT
Bidders must confirm their attendance for the pre-bid meeting and site visit by
registering with the Contract Administrator, whose name and contact information

appear on the face of this solicitation, prior to the date and time specified in
PART Il - PROCUREMENT SCHEDULE of this IFB.

10. SAFETY GUIDELINES FOR SITE VISIT

A. Safety and security are two (2) critical areas that contribute to VRE’s success.
Therefore, VRE’s policy is to comply fully with all applicable laws and
regulations concerning project activities on Host Railroad and VRE property.

B. VRE personnel will conduct a safety briefing prior to entry at the site. Bidders are
directed to meet on the platform at the VRE Woodbridge Station.
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At the site, Bidders shall adhere to the following guidelines which serve as a
standard of conduct to ensure safety while on Host Railroad and VRE property:

1. Provide required identification, sign in, and be present for the safety briefing.

2. Wear Personal Protective Equipment (PPE), including appropriate eye
protection, safety shoes, reflective wear, and protective attire. Bidders and
their personnel wearing inappropriate shoes and/or without the stated PPE will
not be permitted on site. For specific PPE requirements, see the Rules to Live
By available at https://www.vre.org/about/safety-and-security/contractors/.

3. The pre-bid meeting and site visit will be in the vicinity of active railroad
operations. At no time shall the Bidders be permitted to access the railroad
tracks or any railroad property that is directly adjacent.

SUBMISSION OF WRITTEN QUESTIONS

Deadline: All questions and requests for clarification regarding the meaning or
interpretation of this IFB and other solicitation documents, or any ambiguities,
discrepancies, inconsistencies, or conflicts in or between any of the technical,
pricing, or contractual provisions, must be submitted no later than the date and
time specified in PART Il — PROCUREMENT SCHEDULE of this IFB.
Questions and clarifications requested after such time will not be answered unless
VRE elects, in its sole discretion, to do so.

Format for Questions: Questions must be submitted in Microsoft Word format
and include the related section number and title, or plan sheet number and noted
reference section and number, as appropriate.

VRE Point of Contact: Questions must be submitted to the VRE Contract
Administrator and Director of Purchasing and Contract Administration in writing
via electronic mail as appears on the face of this solicitation. For a question to be
considered, the subject line of the email must state the following: IFB No. 027-
002 Questions. Questions should be succinct and must include the submitter’s
name, title, company name, company address and telephone number. No
questions or requests for additional information, clarification or any other
communication should be directed to any other individual.

No oral communication will be accepted. VRE will not be bound by any oral
communications, or written interpretations or clarifications that are not set forth in
an addendum.

Questions and responses will be posted on VRE’s website at www.vre.org.

Any interpretation of a question made by VRE will be responded to and
distributed in the form of an addendum to the IFB and will be available to all
interested Bidders through VRE’s website.
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II1.

13.

GENERAL INFORMATION

DEBARMENT STATUS

By submitting a Bid and completing the representations and certifications, the
Bidder certifies that it is not currently debarred, suspended, declared ineligible or
voluntarily excluded from submitting Bids on contracts by any agency of the
Commonwealth of Virginia or the U.S. Federal Government, nor are they an
agent of any person or entity that is currently debarred from submitting Bids on
contracts by an agency of the Commonwealth of Virginia or the U.S. Federal
Government. Contractors debarred by the Commonwealth Transportation Board
and/or the U.S. Federal Government shall be ineligible to submit a Bid to VRE.

By submitting a Bid, the Contractor further certifies that it is not debarred,
suspended, declared ineligible, or voluntarily excluded from participating in
contracts with the Commonwealth of Virginia or the U.S. Federal Government,
and that it will refrain from awarding any subcontract to a debarred or suspended
Subcontractor.

In addition, Bidders agree to comply with the requirements of Executive Orders
Nos. 12549 and 12689, "Debarment and Suspension," 31 USC Section §6101
note; and U.S. DOT regulations, “Government Debarment and Suspension (Non-
procurement),” within 49 CFR Part 29.

CONFLICT OF INTEREST STATEMENT

A conflict situation can arise when a Bidder takes action or has interests that
interfere with the Bidder’s ability to perform its work objectively and effectively.
The Director of Purchasing and Contract Administration may preclude those
entities from receiving an award for any such work reasonably deemed to pose a
conflict of interest with the work provided hereunder.

Prior to submitting a Bid in response to this solicitation, each Bidder shall conduct
an internal review of its current affiliations, its joint venture partners, as well as
any subsidiaries of a joint venture partner, to include any companies sharing
common ownership with a joint venture partner, to identify potential conflicts of
interest relative to the anticipated Contract. The Bidder shall also require its team
members (proposed Subcontractors) to identify potential conflicts of interest they
may have in regard to this procurement.

If a potential conflict of interest or competitive advantage is identified, the
organization shall submit in writing the pertinent information to the VRE Director
of Purchasing and Contract Administration, whose name and contact information
appear on the face of this solicitation, so that a determination can be made as to
the extent of the conflict or competitive advantage. The statement shall have the
signature of a principal of the organization.

VRE in its sole discretion, will make a formal written determination relative to
each potential organizational conflict of interest, and its ability to mitigate such a
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conflict. If VRE determines that a conflict of interest cannot be mitigated, the
organization determined to have the conflict of interest shall not be allowed to
participate in response to the solicitation. Failure to abide by VRE’s determination
in this matter may result in a Bid being declared non-responsive.

E. The Bidder, any of its joint venture partners, any subsidiaries of a joint venture
partner, any companies sharing common ownership with a joint venture partner,
or any of its Subcontractors will be precluded from providing other services to
VRE (i.e., planning, design, construction or construction management services)
which conflict with its services under this Contract.

14.  VIRGINIA CONTRACTOR’S LICENSES

A. For all work that is classified as being performed by "Contractors" as defined by
the Virginia State Board for Contractors, a Class A, B, or C License is required.
The Contractor shall provide evidence of the appropriate license issued by the
Commonwealth of Virginia to perform work on this Contract.

1. Class A
If a contract for performing or managing construction, removal, repair
or improvements is more than $120,000, or if the total value of all
such construction, removal, repair, or improvements undertaken by the
Bidder within any twelve (12) month period is more than $750,000,
the Bidder is required under Title 54.1, Chapter 11, Code of Virginia,
as amended, to be licensed as a "CLASS A CONTRACTOR."

2. Class B

If a contract for performing or managing construction, removal, repair
or improvements is more than $10,000, but less than $120,000, or if
the total wvalue of all such construction, removal, repair, or
improvements undertaken by the Bidder within any twelve (12) month
period is more than $150,000, but less than $750,000, the Bidder is
required under Title 54.1, Chapter 11, Code of Virginia, as amended,
to be licensed as a "CLASS B CONTRACTOR."

3. Class C

If a contract for performing construction, removal, repair or
improvements is more than $1,000 but no more than $10,000 or if the
total value of all such construction, removal, repair, or improvements
undertaken by the Bidder within any twelve (12) month period is less
than $150,000, the Bidder is required under Title 54.1, Chapter 11,
Code of Virginia, as amended, to be licensed as a "CLASS C
CONTRACTOR." Class C contractors shall not include electrical,
plumbing, and heating, ventilation and air conditioning contractors.

For further information, contact the State Board for Contractors
through their website at www.dpor.virginia.gov/Boards/Contractors
or at (804) 367-8511.
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B. During the term of the Contract, the Contractor shall maintain the required valid
licenses to transact business in the Commonwealth of Virginia. Each
Subcontractor shall also have the required State and Local licenses.

C. The Contractor shall not allow its existence to lapse or its certificate of authority
or registration to transact business in the Commonwealth of Virginia to be
revoked or cancelled at any time during the term of the Contract.

D. If the Contractor fails to remain in compliance with the provisions of this Section,
the Contract shall become void.

15. AUTHORITY TO TRANSACT BUSINESS

A. Any Bidder organized as a stock or nonstock corporation, limited liability
company, business trust, or limited partnership or registered limited liability
partnership must be authorized to transact business in the Commonwealth of
Virginia as a domestic or foreign business entity, if so required by Title 13.1 or
Title 50 of the Code of Virginia, or as otherwise required by law. The proper and
full legal name of the entity and the identification number issued to the Bidder by
the Virginia State Corporation Commission must be provided as required by the
Representations, Certifications and Other Statements of Bidders/Offerors
Attachment included in this solicitation.

B. Any Bidder that is not required to be authorized to transact business in the
Commonwealth must include in its Bid a statement describing why the Bidder is
not required to be so authorized. VRE may require a Bidder to provide
documentation that 1) clearly identifies the complete name and legal form of the
entity and 2) establishes that the entity is authorized by the State Corporation
Commission to transact business in the Commonwealth of Virginia. Failure of a
Bidder to provide such documentation will be grounds for rejection of the Bid or
cancellation of any award. For further information, refer to the Commonwealth of
Virginia State Corporation Commission website at www.scc.virginia.gov.

16. INTEREST IN MORE THAN ONE BID AND COLLUSION

Multiple Bids received in response to this solicitation from an individual, firm,
partnership, corporation, affiliate or association under the same or different names
will be rejected. Reasonable grounds for believing that a Bidder is interested in
more than one Bid for a solicitation, including both as a Bidder and as a
Subcontractor for another Bidder, or that collusion exists between two or more
Bidders, will result in rejection of all affected Bidders. However, an individual or
entity acting only as a Subcontractor may be included as a Subcontractor on two
or more different Bidders’ Bids. Any and all Bids may be rejected if reasonable
grounds exist for believing that collusion exist among Bidders. Bidders rejected
under this provision will also be disqualified if they respond to a re-solicitation
for the same work.

17.  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
A. The Bidder is expected to examine carefully the site of the proposed work, plans
(if any), specifications, general provisions, general conditions for construction,

IFB No. 027-002 11
IFB Title: Woodbridge Station East Elevator
Modernization

Virginia Railway Express


http://www.scc.virginia.gov/

IV.

18.

19.

20.

21.

special provisions (if applicable) and contract forms before submitting a Bid. The
submission of a Bid will be considered conclusive evidence that the Bidder has
made such examination and is satisfied as to the conditions to be encountered in
performing the work as to the requirements of the Contract.

The Bidder agrees to the fullest practical extent it has satisfied itself by its own
investigation and research regarding all conditions affecting the work to be
performed, the labor and materials needed, and its decision to execute this
Contract is based on such investigation and research in addition to the estimate of
the quantities or other information presented herein. In no event shall failure to
inspect the site constitute grounds for a claim after Contract award.

VRE assumes no responsibility for any conclusions or interpretations made by the
Bidder based on the information made available by VRE. VRE assumes no
responsibility for any understanding reached or representation made concerning
conditions which can affect the work by any of its officers or agents before the
execution of the Contract, unless that understanding or representation is expressly
stated in the Contract.

No pleas of ignorance of such conditions and requirements resulting from failure
to make such investigations and examinations will relieve the successful Bidder
from its obligation to comply in every detail with all provisions and requirements
of the Contract documents or will be accepted as a basis for any claim whatsoever
for any monetary consideration on the part of the successful Bidder.

BID OPENING AND CONSIDERATION OF BIDS

BID DUE (CLOSING DATE)

Bids must be received by VRE by 2:00 P.M. ET on the date specified in PART
II - PROCUREMENT SCHEDULE of this IFB.

BID OPENING

Bids will be publicly opened and read in the VRE conference room, at 1500 King
Street, Suite 202, Alexandria, Virginia 22314 at 2:00 PM. ET on the date
specified in PART Il - PROCUREMENT SCHEDULE of this IFB.

LATE BIDS
Bids received after the Bid closing date and time will not be considered by VRE.

BID ACCEPTANCE PERIOD

The Bid and any modification thereof shall be binding upon the Bidder for one
hundred twenty (120) calendar days following the Bid closing date. Any Bid in
which the Bidder shortens the acceptance period shall be rejected, although the
acceptance period may be extended by mutual agreement between VRE and the
Bidder. At the end of the Bid acceptance period, the Bidder may withdraw its Bid
by giving written notice to VRE. Notice-To-Proceed (NTP) may be given
subsequent to the one hundred twenty (120) calendar days following the Bid
closing date.
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22,

23.

24.

25.

27.

WAIVER OF INFORMALITIES
VRE reserves the right to waive informalities and minor irregularities in Bids.

ERRORS IN EXTENSION
Where the unit price and the extended price are at variance, the unit price will
prevail.

ADDITIONAL INFORMATION
VRE reserves the right to ask any Bidder to clarify its Bid.

BID PREPARATION COSTS

This IFB does not commit VRE to an award, nor to pay any costs associated with
the preparation and/or submission of any Bid. VRE shall not reimburse any costs
incurred by Bidders in responding to this IFB or in competing for Contract award.

REJECTION OF BIDS
VRE expressly reserves the right to reject any or all Bids or any part of a Bid, and
to resolicit the goods and/or services in question, if such action is deemed to be in
the best interest of VRE.

Bids which fail to meet the solicitation requirements, or which are incomplete,
conditional or obscure, or which contain additions not called for, erasures,
alterations or irregularities of any kind, or in which errors occur, or which contain
abnormally high or abnormally low prices, for any class or item of work, may be
rejected as invalid at VRE’s discretion.

The receipt of more than one (1) Bid from the same Bidder, whether or not the
same or different names appear on the signature page, shall result in none of the
Bidder’s Bids being considered.

Reasonable proof for believing that any Bidder has an interest in more than one
(1) Bid for the work contemplated will cause the rejection of all Bids made by the
Bidder directly or indirectly.

Any or all Bids shall be rejected if there is reason to believe that collusion exists
among the Bidders.

MODIFICATION, WITHDRAWAL AND CANCELLATION OF
BIDS

ADDENDA

VRE may issue addenda to the IFB. Addenda, if any, will be issued at least five
(5) calendar days prior to the Bid closing date. Any addendum issued less than
five (5) calendar days prior to the closing date will, if necessary, contain a
provision modifying the Bid closing date to a date that will provide Bidders with
adequate time to respond to the addendum.
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28.

29.

CANCELLATION/WITHDRAWAL OF IFB

VRE reserves the right to cancel or withdraw in whole or in part this IFB at its
sole discretion. Bidders will be notified in the event the IFB is cancelled via
VRE’s website.

WITHDRAWAL OF BID PRIOR TO CLOSING DATE
Bids submitted electronically may be withdrawn by the Bidder at any time prior
to the IFB closing date and time.

WITHDRAWAL OF BIDS AFTER BID OPENING

Requests for withdrawal of Bids after opening of such Bid but prior to award shall
be transmitted to the VRE Director of Purchasing and Contract Administration.
The Bidder shall give notice in writing of its claim of the right to withdraw its Bid
accompanied by full documentation supporting the request (original work papers,
documents, and materials used in the preparation of the Bid). If the request is based
on a claim of error, documentation must show the basis of the error. Bids may be
withdrawn within two (2) business days of the conclusion of the Bid opening
procedure.

Bids may be withdrawn for good cause after the closing date and prior to award.
No Bidder who is permitted to withdraw a Bid shall, for compensation, supply
any material or labor to or perform any subcontract or other work agreement for
the person or firm to whom the Contract is awarded or otherwise benefit, directly
or indirectly, from the performance of the project for which the withdrawn Bid
was submitted.

A Bidder may withdraw its Bid from consideration if the price/cost bid was
substantially lower than the other Bids due solely to a mistake therein, provided
the Bid was submitted in good faith, and the mistake was a clerical mistake as
opposed to a judgment mistake, and was actually due to an unintentional
arithmetic error or an unintentional omission of a quantity of work, labor or
material made directly in the compilation of a Bid, which unintentional arithmetic
error or unintentional omission can be clearly shown by objective evidence drawn
from inspection of original work papers, documents and materials used in the
preparation of the Bid sought to be withdrawn.

If VRE denies the withdrawal of a Bid within ten (10) calendar days after
receiving notice from the Bidder under the provisions of this Section, VRE shall
notify the Bidder in writing stating the reasons for its decision and award the
Contract to such Bidder at the proposed price, provided such Bidder is a
responsible and responsive Bidder.
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VI.  BID CONTENT

31. GENERAL REQUIREMENTS

A. The requirements included in this Section are purposely established to facilitate
an objective, timely and efficient evaluation by VRE. The Bidder is advised to
ensure their Bid is in compliance with all such requirements.

B. Bids shall include all of the requirements requested in the IFB. Failure to include
all the information requested may adversely affect the evaluation. Noncompliance
with the IFB requirements will affect the evaluation of the Bidder’s technical
and/or past performance and may be grounds to eliminate the Bid from
consideration.

C. Bidders are advised that their Bid represents their company’s best efforts and most
complete responses to this solicitation. Assurance of experience, capability, and
qualifications that clearly demonstrate and support the Bidder’s claim are
essential. The absence of such evidence will adversely influence evaluation of the
Bid.

D. Bidders are to submit Bids that present the Bidder’s qualifications and
understanding of the overall work to beperformed.

E. Bids must provide a clear and concise response to the requirements of the
solicitation.
F. The Bidder’s submission of a Bid represents that their company will comply and

perform all requirements specified in the IFB.

G. Bidders must submit the required information identified in this Section as a
complete Bid package. Incomplete Bids may cause the Bid to be deemed non-
responsive.

H. Bids must be separated with the respective numbered and titled tabs. All Bids

shall include the written documentation outlined below:

TAB 1 Table of Contents: The table of contents must delineate all
the sections of the Bid package.

TAB?2 Title Page: Furnish the name and address of the company,
local address, if any; name, title, address, email address, and
telephone number of the contact person and the company
officer responsible for ascertaining the correctness of the
Bid.

TAB3 Transmittal Letter: Submit a transmittal letter dated and
signed by a company officer authorized to bind the company
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or entity in a Contract. The following information shall be
provided in the transmittal letter:

a.

b.

Type and size of business;
Years of operation; and
Description of the company (or other structure in the

case of a partnership or joint venture) and relevance
of the goods/services provided to this IFB.

TAB 4 Virginia Contractor’s License: Provide a copy of the
applicable Class A, B or C Virginia Contractor’s License in

accordance with Provision No. 14 above.

TABS

References (Past and Present Experience): Identify

TAB 6

IFB No. 027-002
IFB Title: Woodbridge Station East Elevator
Modernization

three (3) clients for whom comparable work has been
done by the Prime Contractor or is currently being
performed; complete the forms included in
ATTACHMENT E - BID FORM CERTIFICATION
(Section C and D) and include in this tab. If applicable,
the following information must be provided:

a A list of contracts within the past five (5) years,
if any, on which failure to complete the work
within the specified time frame resulted either in
the assessment of liquidated damages, penalties
or contract termination.

Subcontractors: Submit a Subcontractors list indicating
the type of work anticipated to be performed on the
Contract; complete the SUBCONTRACTOR FORM
included in ATTACHMENT E - BID FORM
CERTIFICATION (Section E).

a During the performance of the Contract, ALL
Subcontractors are subject to approval in
advance by VRE.

b. The Contractor shall ensure that all lower-tier

Subcontractors are in compliance with the
certifications included herein, including the
insurance coverage described in this solicitation
as well as all requirements necessary for
compliance with Federal and State procurement
regulations referenced herein.
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TAB 7

C At VRE’s  discretion, any  proposed
Subcontractor(s) identified by the Bidder may be
contacted for the purpose of determining the
responsibility of the Bidder.

Acknowledge Receipt of Addenda Issued: Include a

TAB 8

signed acknowledgement of receipt of all addenda issued
to this solicitation.

Representations and Certifications: Complete and

TAB9

sign the forms included within ATTACHMENT B —
REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF BIDDERS /
OFFERORS included herein.

Bid Bond/Bid Guarantee: Furnish a COPY of the Bid

TAB 10

Bond/Guarantee of five percent (5%) of the amount of the
Bid, which shall be a certified check, cashier's check, or a
bid bond from a surety company selected by the Bidder.
Refer to Provision No. 34 below.

Bid Form Certification and Bid Form: Sign and

provide the information requested within
ATTACHMENT E - BID FORM CERTIFICATION
and ATTACHMENT El1 - BID FORM included
herein.

32. SUBMISSION OF FINANCIAL STATEMENTS

A. The apparent low Bidder must submit, within two (2) consecutive business
days after bid opening and upon written request from VRE, financial
statements in PDF. Failure to submit the financial statements may cause the
Bid to be deemed non-responsive. Due to the sensitive nature of the financial
statements, the statements may be emailed to VRE’s Chief Financial Officer or

enclosed in _an envelope addressed to VRE'’s Chief Financial Officer. The

financial information will remain confidential and will be discarded upon

completion of the financial analysis.

B. Bidders shall furnish complete financial statements for the current fiscal year
(interim statements are acceptable) and the past two (2) years. The financial
statements shall include the following:

1. Statement of Financial Position (Balance Sheet)
2. Results of Operation (Income Statement)
3. Statement of Cash Flow (ifavailable)
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4. Statement of Current and Retained Earnings

These statements (1 through 4) shall be certified indicating disclosure of all facts
that could impair or affect the statements presented.

C. The term “certified” is defined to mean that an officer of the corporation includes
a statement that the financial statements fairly present the financial position of the
Bidder. The term “officer” is defined to mean the President, Chief Financial
Officer, or Treasurer. Audited financial statements with the auditor’s opinion
meet this requirement. Audited statements must be submitted, if available.

D. The certified statement provided with the financial statements must read as
follows:

The financial information provided is correct to the best of my
understanding.

E. If audited financial statements are not available, the above statement shall also note
the following:

No audited statements are available for the periods reported in the
accompanying information.

F. VRE reserves the right to request additional financial information as may be
required to determine the Bidder’s financial responsibility. If required, a formal
request shall be made by VRE to the Bidder.

VII. PRICING INFORMATION

33. GENERAL PRICING REQUIREMENTS

Bidders are strongly encouraged to read this section carefullp. INCOMPLETE
BIDS MAY CAUSE THE BID TO BE DEEMED NON-RESPONSIVE.

A. Bidders shall submit the price information in ATTACHMENT E — BID FORM
CERTIFICATION and E1 — BID FORM included in this solicitation.

B. The price shall be quoted in U.S. Dollars.

C. Unless indicated otherwise, Bidder’s TOTAL PRICE shall be inclusive of all costs
and shall include full compensation for all taxes, fees, shipping/delivery charges,
materials, labor, equipment, tools, transportation, insurance, bonds, permits,
overhead and profit, etc. necessary to complete the work in conformance with the
Contract and to the satisfaction of VRE. Extra charges will not be allowed.

D. The prices, without exception, shall be net, not subject to discount, and shall
include all royalties and costs arising from patents, trademarks, and copyrights in
any way involved in the work.
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E. Every item of the Bid Form must be completed, or the Bid may be deemed non-
responsive.

F. No erasures or other handwritten changes may appear on the Bid Form.
G. The Bid must be signed.

VIII. BID BOND/GUARANTEE, PERFORMANCE AND PAYMENT BONDS

34. BID BOND/GUARANTEE REQUIREMENTS

A. A Bid shall be accompanied by a Bid Bond/Guarantee of five percent (5%) of the
amount of the Bid as an assurance that the Bidder will, upon acceptance of their
Bid, execute such contractual documents as may be required within the time
specified. The bid guarantee shall consist of a firm commitment such as a certified
check, cashier's check, or a bid bond from a surety company selected by the
Bidder, which is legally authorized to do business in the Commonwealth of
Virginia or another negotiable instrument. The bid guarantee shall be made
payable to the "Northern Virginia Transportation Commission and the Potomac
and Rappahannock Transportation Commission, together known as Virginia
Railway Express."

1. Bidders shall include a copy of the Bid Bond/Guarantee with their Bid
submission. The apparent low Bidder must submit, within two (2)
consecutive business days after bid opening and upon written request from
VRE, an original Bid Bond/Guarantee. Failure to submit the original Bid
Bond may cause the Bid to be deemed non-responsive.

B. In submitting its Bid, it is understood and agreed by the Bidder that VRE reserves
the right to reject any and all Bids, or part of any Bid and such Bid Bond/Guarantee
shall be submitted with the understanding that the Bidder will not withdraw such
Bid during the period of one hundred twenty (120) calendar days following the
opening of such Bid, without the written consent of VRE; and if such Bid is
accepted, the Bidder will accept and perform under the terms of the Bid.

C. It is also understood and agreed that if the undersigned Bidder should withdraw
any part or all of its Bid within one hundred twenty (120) days after the bid
opening without the written consent of VRE, shall refuse or be unable to enter
into the Contract, as provided above, or refuse or be unable to furnish adequate
and acceptable Performance and Payment Bonds, as provided below, or refuse or
be unable to furnish adequate and acceptable insurance, as provided below, the
Bidder shall forfeit its bid security to the extent of VRE’s damages occasioned by
such withdrawal, or refusal, or inability to enter into a Contract, or provide
adequate security therefor.

D. It is further understood and agreed that to the extent the defaulting Bidder’s Bid
Bond/Guarantee shall prove inadequate to fully recompense VRE for the damages
occasioned by default, then the undersigned Bidder agrees to indemnify VRE and
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pay over to VRE the difference between the bid security and VRE’s total
damages, so as to make VRE whole.

E. The Bidder understands that any material alteration of any of the above or any of
the material contained on the Bid Form, other than that requested, will render the
Bid unresponsive.

F. The Bid Bond/Guarantee of the successful Bidder shall not be released until the
execution of the Contract between VRE and the successful Bidder.

35. PERFORMANCE BOND REQUIREMENTS

A. The Bidder who is selected to enter into a written Contract with VRE shall furnish
a Performance Bond or Irrevocable Letters of Credit and shall remain in full force
for the term of the Contract. The Performance Bond shall be in the amount
equal to one hundred percent (100%) of the Contract as guarantee to the faithful
performance of the Contract.

B. If the Bidder chooses to provide an Irrevocable Stand-By Letter of Credit as its
Performance Guarantee, the Bidder shall furnish with its Bid, certification that an
Irrevocable Stand-By Letter of Credit will be furnished should the Bidder become
the successful Contractor. The Bidder shall also provide a statement from the
banking institution certifying that an Irrevocable Stand-By Letter of Credit for the
action will be provided if the Contract is awarded to the Bidder. The Irrevocable
Stand-By Letter of Credit will only be accepted by VRE if:

1. A bank in good standing issues it. VRE will not accept an Irrevocable Stand-
By Letter of Credit from an entity other than a bank.

2. Itis in writing and signed by the issuing bank.

3. It conspicuously states that it is an irrevocable, non-transferable, “stand-by”
Letter of Credit.

4. VRE is identified as the Beneficiary.

5. It is in an amount equal to 100% of the Contract value. This amount must be
in U.S. dollars.

6. The effective date of the Irrevocable Stand-By Letter of Credit is the same as
the effective date of the Contract.

7. The expiration date of the Irrevocable Stand-By Letter of Credit coincides
with the term of the Contract.

8. It indicates that it is being issued in order to support the obligation of the
Contractor to perform under the Contract. It must specifically reference the
Contract between VRE and the Contractor and the work stipulated herein.
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36.

The issuing bank’s obligation to pay will arise upon the presentation of the
original Letter of Credit and a certificate and bank draft to the issuing bank’s
representative at a location and time to be determined by the parties. This
documentation will indicate that the Contractor is in default under the Contract.

PAYMENT BOND REQUIREMENTS

The Bidder who is selected to enter into a written Contract with VRE shall furnish
a Payment Bond or Irrevocable Stand-by Letter of Credit. The Payment Bond
shall be in the amount equal to one hundred percent (100%) of the Contract as
guarantee for the payment to all persons who have and fulfill contracts, which are
directly with the Contractor.

GENERAL BONDING REQUIREMENTS

The sureties of all bonds shall be of such acceptable surety company or
companies as listed in the U.S. Treasury Department Circular 570 published
annually and must be authorized to transact business in the Commonwealth of
Virginia.

The Contractor shall deliver to VRE within ten (10) consecutive calendar days of
the notification of award, a duly executed Performance Bond and Payment Bond
payable to the “Northern Virginia Transportation Commission and the Potomac
and Rappahannock Transportation Commission, together known as Virginia
Railway Express.”

No Contract shall be deemed to be in effect until the bonds have been received
and accepted by VRE.

The Contractor shall provide to VRE appropriate bond forms prior to or at the
time of Contract award for review and acceptance. The Contractor may use the
American Institute of Architects (AIA) bond forms or a format that is
substantively similar.

VRE may require additional bond protection when a Contract price is increased,
by directing the Contractor to increase the amount of the existing bond or to
obtain an additional bond The increase in protection shall generally equal one
hundred percent (100%) of the increase in Contract price. Upon the Contractor’s
request, VRE may decrease bond amounts as work is completed / deliverables are
received.

A copy of the revised bonds shall be provided by the Contractor to VRE. The
Contractor shall execute change orders with the consent of the surety or sureties
on the bonds unless otherwise directed by the sureties.
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39.

BID SUBMISSION

BID CERTIFICATION

The Bidder agrees to provide the work/services specified herein, in compliance
with the Scope of Work and/or Technical Specifications and other terms and
conditions in this Invitation for Bids, at the price provided on ATTACHMENT
E1 - BID FORM.

A representative duly authorized to bind the company must complete and sign the
Bid Certification in ATTACHMENT E — BID FORM CERTIFICATION and
submit it along with the Bid.

BID FORMAT ORGANIZATION

Each Bid must be typed. Type size must not be smaller than Microsoft Word
Times New Roman 11-point font, normal proportional spacing. Text lines must be
single-spaced. Type size for custom graphics, charts, headers, footers, tables and
captions must not be smaller than Microsoft Word Times New Roman 9-point
font.

BID SUBMISSION REQUIREMENTS

Bidders must submit Bids electronically through the Commonwealth of Virginia’s
e-procurement portal (eVA). To submit Bids electronically, Bidders must be
registered in eVA- www.eva.virginia.gov.

Bids submitted in hard copy format or via email or facsimile will not be accepted.
Bids shall be submitted through eVA by:

1. Clicking on Business Opportunities, Virginia Business Opportunities
(VBO).

Typing “Virginia Railway Express” into the Search Box.

Finding VRE IFB No. 027-002.

Clicking “View Opportunity” to select the solicitation.

Clicking “Respond Online” in the upper right corner of the screen.
Following the instructions provided online to submit a response.

Ak

Bidders must submit one (1) complete continuous electronic copy of their Bid
package in PDF, including all attachments. The Bid Form must be in PDF and
Microsoft Excel formats.

Bidders requiring assistance submitting an electronic response, must contact eVA
Customer Care via email at eVACustomerCare@dgs.virginia.gov or at 866-289-
7367.

Sealed electronic Bids shall be received online through eV A no later than the date
and time specified in PART Il — PROCUREMENT SCHEDULE of this IFB.
The time an electronic Bid is received shall be determined by the time stamp on
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41.

42.

43.

the Bid receipt by the time clock on the eVA Sourcing and Contracting website.
Bids received after the Bid closing date and time will not be considered.

VRE is not responsible for any technical difficulties which may result in Bidders’
responses not uploading in time, or responses that are not properly uploaded. Late
Bids will not be accepted. Conditional Bids may be rejected in whole or in part.

Following the Bid Opening procedure, an Abstract of Bids, including the
price/cost from all Bids will be posted on VRE’s website.

SINGLE BID

If a single conforming Bid is received, a price and/or cost analysis of the Bid shall
be made by VRE. A price analysis is the process of examining and evaluating a
prospective price without evaluation of the separate cost elements. It should be
recognized that a price analysis through comparison to other similar contracts
shall be based on an established or competitive price of the elements used in the
comparison. The comparison shall be made to the cost of similar projects and
involve similar specifications.

DISPOSITION OF BIDS
Bidders’ Bids will not be returned. VRE will retain all Bids for the Contract file.

BID EVALUATION AND PRE-AWARD

BID EVALUATION
Bids will be evaluated on the following basis:

1. Total Bid price;

2. Responsiveness to the IFB requirements;

3. Overall quality and completeness of the Bid; and
4. Responsibility of the Bidder.

Following evaluation of Bids, VRE will make the award to the lowest responsible
and responsive Bidder conforming to the solicitation’s requirements on a TOTAL
PRICE basis. Past experience performing the work described herein and the
Bidder’s capacity to perform the work will be taken into consideration in making
the award.

PRE-AWARD SURVEY
After the due date and prior to Contract award, VRE shall have reviewed and
evaluated all data submitted by the lowest responsive and responsible Bidder.
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45S.

46.

47.

48.

49.

VRE reserves the right to perform or have performed a financial review of the
successful Bidder’s resources, and to require the submission of a statement of
work in progress by the Bidder.

VRE may make such reasonable investigations as deemed proper and necessary to
determine the Bidder’s responsibility and ability to furnish the item(s) required in
the performance of this Contract. The Bidder shall furnish VRE such information
and data for this purpose as may be requested. VRE reserves the right to inspect
the Bidder’s physical location prior to award to satisfy questions regarding the
Bidder’s capabilities.

VRE also reserves the right to reject any Bid if the evidence submitted by, or
investigations of, such Bidder fails to satisfy VRE that such Bidder is properly
qualified to carry out the obligations of the Contract and to provide the services
and/or goods contemplated therein.

NOTICE OF INTENT TO AWARD

VRE shall notify the apparent successful Bidder that upon satisfactory compliance
with all conditions precedent for execution of the Contract, within the time
specified, the Bidder will be awarded the Contract. In addition to any verbal
notice that VRE may make to Bidders, Bid results will be posted on VRE’s
website at www.vre.org. VRE will post the “Notice of Intent to Award” on its
website for a minimum of ten (10) consecutive calendar days. The “Notice of
Intent to Award” shall not be construed as a “Notice-To-Proceed (NTP).”

AWARD

TYPE OF CONTRACT
VRE contemplates award of a firm-fixed-unit-price Contract with an allowance
for unforeseen elevator conditions from this solicitation.

DELAYS IN AWARD

Delays in award of a Contract, beyond the anticipated starting date, may result in
a change in the Contract period indicated in the solicitation. If this situation
occurs, VRE reserves the right to award a Contract covering the period equal to or
less than the initial term indicated in the solicitation.

AWARD FOR ALL OR PART

Unless otherwise specified, VRE may, if it is in the best interest of VRE to do so,
award all or part of the Bid to any Contractor whose Bid is the most responsible
and responsive and whose Bid best meets the requirements and criteria set forth in
the solicitation.

PROTEST OF AWARD

A Bidder wishing to protest an award or a decision to award a Contract must
submit the protest, in writing, to the VRE Director of Purchasing and Contract
Administration no later than ten (10) consecutive calendar days after either the
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decision to award or the award, whichever occurs first. The protest must include
the basis for the protest and the relief sought. Within ten (10) consecutive
calendar days after receipt of the protest, the Chief Executive Officer of VRE will
issue a written decision stating the reasons for the action taken. This decision is
final. Further action, by a Bidder, may be taken by instituting action as provided
by the Code of Virginia.

B. VRE policy and procedure for the administrative resolution of protests is set forth
in §3.8 of the Public Procurement Policy and Procedures Manual (Procurement
Manual). The Procurement Manual contains rules for the filing and administration
of protests. The Contract Administrator shall furnish a copy of §3.8 upon request.
Chapter III, Section 7. of Federal Transit Administration (FTA) Circular 4220.1G
addresses protests where Federal funds are involved.

C. If this project is funded in whole or in part by grants from the FTA, the FTA will
only review protests regarding the alleged failure of VRE to have written protest
procedures; an alleged failure to follow those procedures; or violation of Federal
law or regulation. A protestor must exhaust all administrative remedies with VRE
before pursuing a protest with FTA. Any party wishing to file a protest with the
FTA should do so not later than five (5) consecutive calendar days after a final
decision is rendered under VRE’s protest procedure.

D. VRE may proceed with award of the Contract and Notice-To-Proceed while a
protest is pending if it is determined to be in VRE’s best interest to do so.

50. NOTICE OF AWARD
A “Notice of Award” will be posted on VRE’s website at www.vre.org. The
successful Bidder will also be notified in writing by VRE.

XII. CONTRACT EXECUTION

51. CONTRACT DOCUMENTS

A. The successful Bidder shall execute and deliver the following Contract documents
to VRE:

1. Signed Contract
2. Performance Bond or Irrevocable Letters of Credit
3. Payment Bond or Irrevocable Letters of Credit
4. Insurance Certificate(s)
5. Form W-9 Request for Taxpayer Identification Number and Certification
6. Contractor Information Form
TFB No. 027-002 25
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B. The aforementioned documents must be submitted to VRE no later than ten (10)
consecutive calendar days after receipt of the Contract and “Notice of Intent to
Award”.

C. The Contract shall be in writing. The Contractor shall execute the Contract in the
number of copies required by VRE. One (1) fully executed original shall be
delivered to the Contractor.

52. AWARD DOCUMENT
The award document will be a Contract incorporating by reference the Invitation
for Bids, Special Provisions (if applicable), General Provisions, General
Conditions for Construction, Scope of Work and/or Technical Specifications, and
the Contractor’s Bid, governed by the precedence of the terms and provisions in
the General Provisions.

53.  FAILURE TO EXECUTE CONTRACT

A. Should the successful Bidder fail to execute the Contract within ten (10)
consecutive calendar days after receipt and submit the required bonds and
Insurance Certificates, VRE may determine that the Bidder has abandoned the
Contract, and thereupon, the Bid and acceptance shall be null and void. VRE may
also seek all available remedies at law and equity.

B. The Bid Bond/Guarantee accompanying the Bid shall be retained and collected by
VRE as damages for the delay and expense caused by the abandonment of the
Contract.

54. NOTICE-TO-PROCEED
A “Notice-To-Proceed” (NTP) will be issued separately at a time subsequent to
execution of the Contract. Contract performance shall begin on the date set forth
in the written NTP. The NTP shall start the time for which the Contractor is
responsible for completion of the project.

X1, MISCELLANEOUS

55. BRAND NAME OR EQUAL

A. Unless otherwise provided in the solicitation, or unless the name is followed by
words indicating that no substitution is permitted, the reference to a certain brand
name, make, model number, or manufacturer does not restrict the offer to the
specific brand, make, model number or manufacturer identified. The specific
reference to a brand is not intended to be restrictive of other products, but rather
to be descriptive, and convey the salient characteristics of function, performance,
design requirements and quality of the item described. Any item which VRE, at
its sole discretion, determines to be equal to that which is specified, considering
quality, workmanship, economy of operation, and suitability for the process
intended, will be accepted.
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57.

Whenever in the specifications one or more items, trade names, or part numbers
of specific manufacturers are mentioned, it is for the intent of establishing a basis
of quality and durability, and though the term “or approved equal” may not be
inserted, it is implied.

Only substitutions equal to the specified items will be allowed by VRE and only
when such substitution is necessary. Before furnishing and/or installing any
product that is a substitute for the specified item, proof of equality shall be
furnished by the Contractor to VRE, and the written approval of VRE must be
obtained before any such substitution is made. Failure to conform to this
requirement shall be cause for rejection by VRE.

A Bidder bidding "equal" products will be considered for award if such products
are clearly identified and are determined by VRE to be equal in performance and
all material respects to the brand name products referenced.

There shall be no substitution for any accepted material, component, design or
fabrication unless and until the proposed substitute has received written
acceptance from VRE. VRE may require the removal of this substitute or
unaccepted item at no additional cost to VRE.

If bidding other than the “brand name” manufacturer or specifications, the Bidder
must show the manufacturer, brand or trade name, catalog number, etc. of the
product offered.

DESCRIPTIVE LITERATURE
The Bidder shall clearly and specifically identify the product being offered even if
bidding the exact brand name, make or manufacturer specified.

The Bidder shall provide sufficient descriptive literature, technical detail, etc.
only if the product being offered is other than what is specified herein, to enable
VRE to determine if the product offered meets the requirements of the
solicitation. At a minimum, any product offered not specified in the IFB shall be
represented by the manufacturer’s specifications.

Descriptive literature is not required if bidding the exact brand, make or
manufacturer specified. Only the information furnished with the Bid shall be
considered in the evaluation.

By submission of a Bid, the Bidder certifies that the items offered meet or exceed
the specifications described herein.

INSPECTION OF BIDS

The Virginia Freedom of Information Act, §2.2-3700 et seq. shall govern the
release of public records related to this procurement. Trade secrets or proprietary
information related to a procurement may not be subject to public disclosure,
provided the requirements of §2.2-4342.F VA Code Ann. are met.
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58.

60.

61.

EXCEPTION TO TERMS AND CONDITIONS

This solicitation precludes the submission of exceptions, conditions,
qualifications, or exclusions as part of the Bid. The Bidder must respond to the
solicitation as presented by VRE without alteration or exception, unless otherwise
allowed elsewhere in the solicitation.

TRADE SECRETS OR PROPRIETARY INFORMATION

Trade secrets or proprietary information submitted by a Bidder in connection with
a procurement transaction submitted pursuant to Code of Virginia, subsection F of
§2.2-4342 shall not be subject to the Virginia Freedom of Information Act (§ 2.2-
3700 et seq.).

However, the Bidder shall:

1. Invoke the protections of this section prior to or upon submission of the
data or other materials;

2. Identify the data or other materials to be protected by clearly marking each
individual page with “PROPRIETARY”’; and

3. State the reasons why protection is necessary.

It is the Bidder’s sole responsibility to defend such exemptions if challenged in a
court of competent jurisdiction.

Except for the foregoing limitation, VRE may duplicate, use, and disclose in any
matter and for any purpose whatsoever and have others do so, all data furnished in
response to this IFB. VRE has the right to release trade secrets or proprietary
information to a third party which may assist VRE in the review and evaluation of
the Bids.

PROTECTION OF SENSITIVE SECURITY INFORMATION

To the extent applicable, the Contractor shall comply with 49 C.F.R. Part 1520,
“Protection of Sensitive Security Information,” and with any implementing
regulations, requirements, or guidelines that the Federal Government may issue.

IMMIGRATION REFORM AND CONTROL ACT OF 1986

By submitting a Bid and completing the representations and certifications, the
Contractor certifies that it does not and will not, during the performance of the
Contract, employ illegal alien workers or otherwise violate the provisions of the
Federal Immigration Reform and Control Act of 1986.
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IV. SPECIAL PROVISIONS

01.

02.

SIGNATURES

All documents to be delivered pursuant to this solicitation, requiring a signature,
may be executed via handwritten (manual), stamped, electronic (portable
document format), photocopied, digital or scanned signature. A signed copy of the
documents by any of the means listed above shall be deemed to have the same
legal effect as delivery of an original executed copy.

BUY AMERICA (BA), AND BUILD AMERICA, BUY AMERICA (BABA)
ACTS REQUIREMENTS

The Bidder acknowledges that the provisions of the Buy America (BA) and Build
America, Buy America (BABA) Acts apply to any and all portions of this project,
including subcontracted work.  The Bidder agrees to provide sufficient
documentation to VRE upon request that:

1. Identifies all BA and BABA-covered products to be included in the
project;

2. Identifies domestic sources of all BA and BABA-covered products to be
included in the project; and verifies compliance with BA and BABA
requirements; and

3. Identifies any products to be included in the project for which the Bidder
claims that waivers apply and demonstrates how such waivers comply
with Federal guidelines.

Identification of Products: In accordance with the terms and conditions of this
solicitation as well as 49 U.S.C. § 5323(j), 49 C.F.R. Part 661, the provisions of
Public Law No. 117-58, Title IX- Build America, Buy America (“Infrastructure
Investment and Jobs Act”) and, the Buy America and Build America, Buy
America Acts, the Bidder agrees that its Bid reflects its best, good faith effort to
identify domestic sources for all required products.

This includes ensuring that American-made products, for all required products
contained in this solicitation, are proposed where available and consistent with the
project schedule and deadlines as prescribed in or required by this solicitation

Verification of U.S. Production: The Bidder further agrees that all required
products to be included in the project are American-made, unless the Bidder has
obtained an approved waiver or sufficiently documented compliance with a
statutory waiver. If awarded the Contract, the Bidder agrees to provide to VRE
reasonable, sufficient, and timely verification of the U.S. production of each
identified product.

1. The Bidder is strongly encouraged to follow a step certification process.
This process requires that each handler (supplier, fabricator, manufacturer,
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06.

processor, etc.) of the products certifies that their step in the process was
domestically performed and provides a letter of certification from each
supplier/fabricator upon transfer of the intermediate product. Step
certification creates a paper trail which documents the location of the
manufacturing process involved with the production of materials.

Documentation Regarding Non-American-made Products (Waiver Requests):
The Bidder agrees that any non-American-made product(s) to be included in the
project are clearly identified in their Bid. The apparent low Bidder must submit,
within two (2) consecutive business days after bid opening and upon written
request from VRE, documentation regarding approval of any waiver. Failure to
submit documentation regarding waiver approvals may cause the Bid to be
deemed non-responsive.

The Bidder shall maintain full compliance with the requirements of the Buy
America (BA) and Build America, Buy America (BABA) Acts throughout the
term of the Contract. Failure by the Contractor to maintain compliance shall
constitute breach of Contract.

WORK HOURS

The Contractor shall perform work between 7:00 A.M. and 7:00 P.M. Eastern
Time, Monday through Friday. Exceptions for work on nights, weekends and
VRE observed holidays may be permitted but only as authorized in advance and
approved in writing by VRE.

PRICE WILLIAM COUNTY PERMITS

Prince William County requires individual trade permits for mechanical,
electrical, fire protection, etc. The Contractor and/or Subcontractors shall be
responsible for all required permits.

VRE PROJECT SIGN

A detail of a VRE project sign has been included in the technical specifications.
See Specification Section 01 50 00 “Temporary Facilities and Controls” for
additional information.

ALLOWANCE _FOR UNFORESEEN ELEVATOR CONDITIONS
AUTHORIZATION PROCESS

An allowance in the amount of $150,000 is provided for the diagnosis, evaluation,
and correction of unforeseen conditions associated with the existing elevator
equipment and components which may be discovered during the performance of
the modernization. The allowance is established solely for the purpose of covering
costs associated with work, materials, equipment, services, and conditions that
could not reasonably have been identified or accurately assessed through the
inspections, investigations, specifications, or other information available to the
Contractor prior to commencement of the work and that are not otherwise
included within ATTACHMENT A ~-TECHNICAL SPECIFICATIONS.
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07.

The allowance is not intended to compensate the Contractor for work that is
included in and required by ATTACHMENT A - TECHNICAL
SPECIFICATIONS, deficiencies resulting from the Contractor's means and
methods, or conditions that should reasonably have been anticipated or identified
by the Contractor.

The allowance shall be included in the Base Bid and shall be carried by all
Bidders in the exact amount stated. Bidders shall not modify the amount of the
allowance.

Expenditures from the allowance shall be made only upon written authorization
from VRE. The Contractor shall not perform allowance-related work without the
prior written approval of VRE.

The allowance shall be used only when authorized in writing by the VRE
Contracting Officer. The Contract Value shall be increased or decreased by
Change Order to reflect the actual cost of allowance expenditures.

1. Allowance expenditures shall be reimbursed at actual and documented
cost. The Contractor may apply a markup for overhead and profit of not
more than five percent (5%) to the cost of allowance work performed by
the Contractor's own forces. For allowance work performed by
Subcontractors, the Contractor may apply a markup not to exceed five
percent (5%) to the Subcontractor's approved cost. No additional markup,
commission, fee, or profit shall be permitted on lower-tier Subcontractor
markups.

Actual costs charged against the allowance shall be documented by the Contractor
and submitted to VRE for review and approval.

1. The costs shall be itemized.

2. No portion of the allowance may be accessed or expended without the
prior written authorization of VRE. VRE will determine whether the
identified condition qualifies for use of the allowance and whether the
proposed corrective work is necessary.

3. If approved by VRE, a written authorization shall be provided directing
the Contractor to proceed with the approved work and identifying the
amount authorized to be charged against the allowance.

Following completion of the work covered by the allowance, the Contract Value
shall be adjusted by Change Order based on the difference between the allowance
amount and the actual approved cost of the work performed by the Contractor
and/or its Subcontractors.

NO ADJUSTMENTS FOR ESCALATION OF PRICES
The Contractor agrees that the Contract Price is firm, fixed, and not subject to
escalation for any reason, including but not limited to, increases in the cost of
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labor, materials, equipment, fuel, or any other costs incurred by the Contractor,
including those resulting from tariffs. The Contractor understands that no
modifications to the Contract will be allowed to account for any changes in
material costs occurring between the submission of Bids and the purchase of
material for use on the Contract. The Contractor acknowledges and accepts all
risks associated with potential cost increases and waives any right to claim
additional compensation due to such changes during the term of this Contract.
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V. GENERAL PROVISIONS

01. PRECEDENCE OF TERMS

A. In the event of an inconsistency between the Request for Proposals or Invitation
for Bids, the Contract Terms and Conditions, other included documents, or the
Federal Transit Administration (FTA) Master Agreement and the state
procurement law, the inconsistency shall be resolved by the following order of
precedence:

1. Federal Transit Administration Master Agreement (34) (November 26,
2025) and FTA Circular 4220.1G, dated January 17, 2025, as amended;
2. Virginia’s Public Procurement Act, as amended;
3. Invitation for Bids (IFB)/Request for Proposals (RFP); and
a.  Special Provisions
b.  General Provisions
c.  General Conditions for Construction
d.  Technical Specifications
4. Contractor’s Bid/Proposal

B. Where the terms of these Contract Documents vary the most stringent shall apply.

02. VRE CONTRACT MANAGEMENT

A. Contract Administrator: During the term of the Contract, matters relating to
bonding, insurance, terms and conditions, and other contract administration
matters shall be directed to the Contract Administrator. Changes to the Contract
value, scope, or schedule will require consultation with the Contract
Administrator.

B. Contracting Officer: The Contracting Officer is the only individual who can
legally commit or obligate VRE for the expenditure of federal/public funds. The
technical administration of the Contract shall not be construed to authorize the
revision of the terms and conditions of the Contract. Any such revision shall be
authorized in writing only by the Contracting Officer. The Contracting Officer
may designate personnel to act as their authorized representatives for one or more
contract administration functions not involving a change in the scope, price,
terms, or conditions of the contract. Such designation will be in writing, set forth
by a separate letter signed by the Contracting Officer, and will contain specific
instructions as to the extent to which the representative may take action for the
Contracting Officer. Such designation will not contain authority to sign
contractual documents, nor will it authorize the designee to order contract
changes, modify contract terms, or create any liability on the part of VRE.

C. Project Manager: During the term of the Contract, the Contracting Officer may
designate a Project Manager (PM) to represent VRE and assist in monitoring the
work under the Contract. The PM is responsible for the overall project
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management and serves as the technical liaison to the Contractor. The PM is
responsible for the day-to-day clarification and guidance of the Contractor’s
personnel as may be required under the Contract. The VRE Project Manager will
conduct ongoing reviews of the Contractor’s progress in performing the work and
will furnish comments in a timely manner. Only the PM consulting with the
Contract Administrator and/or the Contracting Officer, as necessary, is authorized
to provide direction to the Contractor. All communications to other agencies shall
be through the VRE Project Manager, unless directed otherwise.

D. Construction Manager: The Construction Manager (CM) for this project, if any,
will be identified under a separate cover letter to the Contractor. The CM shall be
responsible for oversight of quality assurance and to provide assistance in
administering the Contract for Construction between VRE and the Contractor.

1. Limitations of CM’s Authority:
The CM shall not have any authority to bind VRE for the payment of any
costs or expenses or grant time extension to a Contractor without the express,
prior, written approval of VRE. CM shall have authority to act on behalf of
VRE only to the extent expressly provided herein and in the Construction
Contract, which is incorporated herein by reference.

If guidance or directives provided by the CM, result in a change to the
Contract, VRE will provide written concurrence with the CM for Contract
Changes. VRE concurrence must be provided prior to the Contractor
performing any work not in accordance with the Contract Documents.

In the event of an emergency affecting the safety of persons, the project or
adjacent property, CM, without special instruction or authorization from the
VRE, shall act immediately and reasonably in order to prevent or minimize
any such threatened damage, injury or loss. CM’s authority to act on behalf of
VRE shall be modified only by a written amendment.

03. CONFORMITY WITH SCOPE OF WORK
All deviations from the scope of work, , and/or specifications shall be authorized
in writing by VRE. No extra compensation for material or labor shall be allowed
for work evidently necessary within the general intent of the specifications and
the accompanying plans, if any, for the proper construction and thorough
completion of the work.

04. CONTRACT COMPLETION (SUBSTANTIAL COMPLETION)
Within one hundred eighty (180) consecutive calendar days from the date set
forth in the written Notice-To-Proceed, the Contractor shall provide VRE
beneficial use of all phases of the project.

05. PAYMENTS
A. Terms
1. The Contractor shall submit monthly invoices for work/goods ordered,
delivered, and accepted by VRE by the 15th of each month. This payment
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schedule shall be maintained throughout the duration of the project, unless
directed otherwise.

2. If no charges have been incurred for a particular month, no invoice is
required. However, the VRE Project Manager shall be notified that no invoice
will be submitted.

3. Any Contractor’s payment terms requiring payment in less than thirty (30)
days will be regarded as requiring payment thirty (30) days after invoice or
delivery, whichever occurs last. This shall not affect offers of discounts for
payment in less than thirty (30) days.

4. If funds are not appropriated for purposes of the Contract for the current or
any succeeding fiscal year subsequent to the one in which the Contract is
entered into, then VRE may terminate the Contract upon prior written notice
to the Contractor. Should termination be accomplished in accordance with
this section, VRE shall be liable only for payments due through the date of
termination.

B. Billing Instructions
1. It is preferred that invoices be submitted electronically to VRE in one (1)
continuous electronic copy in PDF.

2. The VRE Project Manager shall be indicated on the invoice cover sheet.

3. At a minimum, invoices shall contain the following information:

Name, address and telephone number of Contractor

o ®

VRE Contract number

Contractor’s invoice number

a o

Sequential invoice number for the project
Date of invoice
Period of invoice

Summary description of work performed

= @ oo

Percentage of the scope of work complete

—

Percentage of the budget complete

Breakdown of invoice amount by Prime Contractor and Subcontractor

—

k. Total invoice amount
. Total cumulative amount invoiced
m. Contractor’s signature
4. If invoices fail to meet all of the above requirements, they will not be

processed for payment and will result in the invoice being returned to the
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Contractor for correction and resubmission. VRE may request additional
substantiating documentation as necessary.

C. Progress Payments and Retainage

1.

4.

Progress payments shall be made monthly for the amount and value of work
and services performed by the Contractor under this Contract. Progress
payments will only be made for work that has been delivered and which VRE
has approved and accepted.

Payment applications shall be prepared by the Contractor and accompanied by
any supporting data, to include a detailed progress report, required by the
Project Manager. With advance VRE approval, progress payments may be
authorized based on a set of milestones for work not specifically resulting in
deliverable products.

VRE may require substantiating information such as Release of Liens,
Contractor’s Affidavit of Payments, Subcontractor’s Affidavit of Payments,

invoices, etc.

Five percent (5%) of all progress payments will be held as retainage by VRE.

D. Final Payment

1.

IFB No. 027-002

Final payment and release of retained payment is dependent on completion of
the work and submission of the Contract deliverables. This approval will
constitute a representation that, to the best of VRE’s knowledge, information
and belief, and on the basis of observations and inspections, the work has been
completed in accordance with the Terms and Conditions of the Contract
documents and that the entire balance is found to be due to the Contractor.

The final payment shall be made after the Contractor submits the following to
VRE:

a. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work for which VRE or VRE’s property
might in any way be responsible, have been paid or otherwise satisfied.

b. Consent of surety, if any, to final payment.

c. If required by VRE, other data establishing payment or satisfaction of all
such obligations, such as receipts, releases and waivers of liens arising out
of the Contract, to the extent and in such form as may be designated by
VRE. If any Subcontractor refuses to furnish a release or waiver required
by VRE, the Contractor may furnish a bond satisfactory to VRE to
indemnify VRE against any such lien. If any such lien remains unsatisfied
after all payments are made, the Contractor shall refund to VRE all monies
that the latter may be compelled to pay in discharging such lien, including
all costs and reasonable attorney’s fees.

36

IFB Title: Woodbridge Station East Elevator

Modernization

Virginia Railway Express



d. Other closeout submittal requirements detailed in individual Specification
Sections and Contract Documents.

3. All provisions in this Contract, including without limitation those establishing
obligations and procedures, shall remain in full force and effect, notwithstanding
the making or acceptance of final payment prior to the date of completion of the
project.

06. PAYMENTS TO SUBCONTRACTOR
In the event that the Contractor utilizes a Subcontractor for any portion of the
work under this Contract, the Contractor hereby agrees to:

1. Provide payment of Subcontractors within seven (7) days of receipt of
payment by VRE for work completed and approved expenses. The Contractor
shall take one (1) of the two (2) following actions within seven (7) days after
receipt of amounts paid to the Contractor by VRE for work performed by a
Subcontractor under the Contract.

a. Pay a Subcontractor for the proportionate share of the total payment
received from VRE attributable to the work performed and completed by
that Subcontractor under the Contract; or

b. Notify VRE and any Subcontractors, in writing, of its intention to
withhold all or a part of the Subcontractor's payment with the reason for
nonpayment.

2. The Contractor agrees further to return retainage payments to each
Subcontractor within seven (7) days after Subcontractor's work is
satisfactorily completed. Work is satisfactorily completed when all the tasks
called for in the subcontract have been accomplished and documented as
required.

3. The Contractor shall be obligated to pay interest to a Subcontractor on all
monies owed by the Contractor that remain unpaid after seven (7) days
following receipt by the Contractor of payment from VRE for work performed
by a Subcontractor under the Contract, except for amounts withheld under
subsection 1.b. of this section. Unless otherwise provided under the terms of
this Contract, interest shall accrue at the rate of one percent (1%) per month.
The date of mailing of any payment by U. S. Mail is deemed to be payment to
the addressee. These provisions apply to each sub-tier contractor performing
under the primary Contract.

4. The Contractor’s obligation to pay an interest charge to a Subcontractor
pursuant to the provisions of this section may not be construed as an
obligation by VRE. Failure to pay Subcontractors in an expedient manner
may result in the use of the payment bond and/or termination of the Contract.
A contract modification may not be made for the purpose of providing
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08.

reimbursement for any such interest charge. A cost reimbursement claim may
not include any amount for reimbursement for such interest charge.

DELIVERY FAILURES

Should the Contractor fail to deliver work or products at the specified time, or
within a reasonable period of time thereafter, as determined by VRE, or should
the Contractor fail to make timely replacement of rejected items when so
requested, VRE may purchase items of comparable quality in the open market to
replace the rejected or undelivered items. The Contractor shall reimburse VRE
for all costs above the Contract price when purchases are made in the open
market.

EXTRA CHARGES NOT ALLOWED

Unless otherwise provided in the Contract, the Contract price shall be for the
complete installation ready for VRE use, and shall include all applicable freight
and installation charges; extra charges will not be allowed.

REGULATORY COMPLIANCE WITH LAWS AND PERMITS
The Contractor agrees it shall comply with all applicable Federal, State and Local
Laws, Rules and Regulations.

Neither VRE’s review, approval or acceptance of, nor payment for, the services
required under this Contract shall be construed as a waiver of any rights under this
Contract or of any cause of action arising out of the performance of this Contract,
and the Contractor shall be and remain liable to VRE in accordance with
applicable law for all damages to VRE caused by the Contractor's negligent
performance of any of the services furnished under this Contract.

If the Contractor is comprised of more than one legal entity, each such entity shall
be jointly and severally liable hereunder.

The rights and remedies of VRE provided for under this Contract are in addition
to any other rights and remedies provided by law.

LIQUIDATED DAMAGES

It is hereby understood and agreed by the Contractor that time is of the essence
for the completion of this Contract. In the event of failure to comply with any of
the time period(s) stipulated herein this solicitation, VRE is authorized to assess
liquidated damages in the sum of One Thousand ($1,000) Dollars for each and
every calendar day of delay beyond the time specified. These damages are not
intended as a penalty, but rather as a fair and reasonable measure of loss or delay
to VRE. Upon receipt of a written request and justification for an extension from
the Contractor, VRE may extend the time for performance of the Contract at
VRE’s sole discretion.

Payment of liquidated damages shall not release the Contractor from its
obligations with respect to the fulfillment of the entire Contract, nor shall the
payment of such liquidated damages constitute a waiver of VRE’s right to collect
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any additional damages which may be sustained by failure of the Contractor to
carry out the terms of the Contract, it being the intent of the parties that said
liquidated damages be full and complete payment only for failure of the
Contractor to complete the work on time.

11. CHANGES

A. By written notice to the Contractor, VRE may from time to time make changes
within the general scope of the Contract in the services to be provided by the
Contractor, the method or place of delivery, or the place of performance.
Changes shall be made by mutual agreement between the parties in writing in the
form of a Contract Amendment. The Contractor shall promptly comply and shall
perform all work in conformity with the Contract Amendment.

B. If any such changes cause an increase or decrease in the Contractor’s cost of
performance or the time required for performance, an equitable adjustment in the
Contract Value and/or the time allowed for performance of the Contract shall be
negotiated and the Contract modified accordingly via Amendment. Any claim by
the Contractor for adjustment under this clause must be asserted by written notice
to VRE within fourteen (14) calendar days from the date of receipt by the
Contractor of a change notice from VRE. If the parties fail to agree to an
adjustment, the question of an increase or decrease in the Contract Value or time
allowed for performance shall be resolved in accordance with the procedures for
resolving disputes provided by the “Disputes” clause of the Contract. Neither the
existence of a claim, a dispute, submission of the dispute or the dispute resolution
process, litigation or any portion of this provision or changes shall excuse the
Contractor from promptly proceeding with the performance of the Contract as
changed by the notice.

1. Unit Price Items: VRE expressly reserves the right, except as may be
otherwise specifically limited, to increase or decrease quantities of work
for which the Contractor provided a unit price in the Bid Form as VRE
deems necessary or desirable to complete the work covered in this
Contract. Increases in such quantities shall be performed by the Contractor
at the cost provided in the Bid Form or as otherwise negotiated between
the Contractor and VRE.

2. Other Work: Any change in work which is not covered by the unit prices
established in the Bid Form shall be determined in one or more of the
following ways: (a) by estimate and acceptance by VRE in a lump sum;
(b) by time and material or (¢) by any other method permitted by and
mutually agreed to by both parties.

C. In addition to Paragraphs (A) and (B), pursuant to the delegated authority
provided for in Paragraph (D), the VRE Contracting Officer may also, at any
time, prior to execution of a Contract Amendment, by written order designated or
indicated to be a change order, make changes in the work within the general scope
of the Contract, including to order extra work or make changes by addition,
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deletion, or revision in the work, or changes to the time allowed for performance
of the work, with the Contract Value being adjusted accordingly if applicable. All
such work shall be executed under the conditions of the original Contract.

D. Unless greater authority is set forth in a written delegation of authority letter
provided by the VRE Contracting Officer and VRE Project Manager shall have
authority to make minor changes in the work by verbal order when such changes
do not involve extra cost or time and are not inconsistent with the purpose and
scope of the Contract. Other than for such minor changes, and except in an
emergency imminently endangering life or property, no change shall be made
unless in pursuance of a written change order from VRE signed by the
Contracting Officer or authorized designee and no claim for an addition to the
Contract Value or time shall be valid unless so ordered.

E. Except as provided in Paragraphs (A), (B), (C) and (D) of this provision, no order,
statement, or conduct of the VRE Contracting Officer or the VRE Project
Manager shall be treated as a change or entitle the Contractor to an equitable
adjustment.

F. No additional payment for any work will be made by VRE unless specifically
requested through, and authorized by, the VRE Contracting Officer or VRE
Project Manager as authorized by written delegation prior to the work. Such
determination of additional payment will be at the sole discretion of the VRE
Contracting Officer.

12. FORCE MAJEURE

A. When delay occurs due to reasonable causes beyond the control of the Contractor,
including but not limited to, acts of God, acts of national, state or local
government or any governmental agency, war or war conditions, riot or civil
conditions, sabotage, strikes, lockouts, pandemic, accident, fire, flood, typhoons,
hurricanes, explosion, damage to equipment or facilities, the time for performance
and completion of work may be adjusted and extended as required to
accommodate those delays and their effect.

B. VRE shall not be held responsible for failure to perform its duties and
responsibilities imposed by the Contract if such failure is due to acts of God, acts
of national, state or local government or any governmental agency, war or war
conditions, riot or civil conditions, sabotage, strikes, lockouts, pandemic,
accident, fire, flood, typhoons, hurricanes, explosion, damage to equipment or
facilities beyond the control of VRE that make performance impossible or illegal,
unless otherwise specified in the Contract.

13. DELAYS

A. Upon written receipt of a request and justification for an extension from the
Contractor, the VRE Contracting Officer may extend the time for performance of
the Contract or delivery of work specified herein at the VRE Contracting
Officer’s sole discretion for good cause shown. Under no circumstances will
VRE be responsible for consequential costs associated with delays.
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16.

The Contractor shall use reasonable diligence to remove or overcome any such
causes as expeditiously as possible.

INDEPENDENT CONTRACTOR

The Contract is and shall be in all events, an independent contractor. Nothing
herein shall be construed as constituting the Contractor as an agent, partner,
employee, or legal representative of VRE for any purpose. Neither the Contractor
nor its employees shall be entitled to or be eligible to participate in any benefits,
privileges or plans given by or established for the benefit of VRE or its
employees.

NOTIFICATION OF OWNERSHIP CHANGES

The Contractor shall notify VRE in writing when the Contractor becomes aware
that a change in its ownership is certain to occur. The Contractor shall also
include this provision in all subcontracts under this Contract, requiring each
Subcontractor to notify VRE in writing when the Subcontractor becomes aware
that a change in its ownership is certain to occur.

AVAILABILITY OF FUNDS

It is understood and agreed that VRE shall be bound to the Contract only to the
extent of the funds appropriated for the purpose of the Contract. If funds are
reduced or eliminated by the Commonwealth of Virginia or any Federal, State or
Local funding partners, the Contract can be terminated under the provisions of the
Contract.

AUTHORIZED FUNDING

If at any time the Contractor has reason to believe that the costs to VRE which
will accrue in the performance of the Contract in the next succeeding thirty (30)
days, when added to all other payments previously accrued, will exceed seventy-
five percent (75%) of the then current total authorized funding, the Contractor
shall notify VRE to that effect, advising the estimate of additional funds required
for completion of the work. The Contractor shall be under no obligation to
perform any work hereunder, and VRE shall not be obligated to reimburse
Contractor for any work performed, if in the performance thereof the total funding
then allotted to the Contract will be exceeded.

VRE shall not be obligated to pay the Contractor any amount in excess of the
ceiling price reflected in the Contract, and the Contractor shall not be obligated to
continue performance if to do so would exceed the price set forth in the Contract,
unless and until the VRE Contracting Officer shall have notified the Contractor in
writing that the price(s) have been increased and shall have specified in the notice
a revised price that shall constitute the price for performance under this Contract,
and the Contract has been duly modified. When and to the extent that the price
set forth in the task order or Contract has been increased, any hours expended and
material costs incurred by the Contractor in excess of the price before the increase
shall be allowable to the same extent as if the hours expended and material costs
had been incurred after the increase in the price.
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20.

21.

ASSIGNMENT OF CONTRACT
The Contract shall not be assignable, sublet or transferable by the Contractor, in
whole or part, without the written consent of the VRE.

DISALLOWED COSTS INCLUDING INTEREST

The Contractor agrees to remit to VRE, which in turn will remit to its funding
partners, any excess payments made to the Contractor disallowed by Federal,
State and Local funding partners.

VRE will exclude any project costs incurred by the Contractor before the date of
the Notice-To-Proceed unless otherwise authorized by VRE in writing. VRE will
also exclude any project cost not included in the approved project budget, any
ordinary governmental or non-project operating cost deemed ineligible by a
funding partner. VRE shall make the final determination as to what costs are
eligible.

Payment does not constitute a final decision about whether a cost is eligible for
reimbursement and does not constitute a waiver of any violation by the Contractor
of the terms and conditions of the Contract.

The Contractor agrees to incur costs in accordance with all provisions of this
Contract and any other requirements referenced herein. Payment shall be made
for eligible project costs as listed in the Contract and for no other purpose.

The Contractor shall remit to VRE any excess payments made to the Contractor
disallowed by VRE, or any of their funding agencies, as well as any interest
required.

APPLICABLE LAW AND COURTS

Any Contract resulting from this solicitation shall be governed in all respects by
the laws of the Commonwealth of Virginia and any litigation with respect thereto
shall be brought in the federal and state courts of the Commonwealth. The
successful Contractor shall comply with applicable federal, state, and local laws
and regulations.

LITIGATION AND NOTIFICATION
The Contractor shall notify the VRE Director of Purchasing and Contract
Administration if any of the following occur:

1. The Contractor or any of the Subcontractors are served with a notice of
violation of any law, regulation, permit or license which relates to this
Contract.

2. Proceedings are commenced which could lead to revocation of related permits
or licenses.

IFB No. 027-002 42
IFB Title: Woodbridge Station East Elevator
Modernization

Virginia Railway Express



22.

23.

3. Permits, licenses or other Government authorizations relating to this
Contract are revoked.

4. Litigation is commenced in which the Contractor is a named party, and
which also involves as a named party, any Subcontractor of the Contractor
who is otherwise a provider of indirect services or products under this
Contract.

5. The Contractor or any of the Subcontractors become aware their equipment
or facilities or actions are not in compliance or may fail to comply in the
future with applicable laws or regulations.

CONTRACTUAL DISPUTES

Disputes by the Contractor with respect to the Contract shall be decided in the
first instance by the Contract Administrator or designee who shall reduce their
decision to writing, and mail or otherwise furnish a copy thereof to the
Contractor. The Contract Administrator’s decision shall be final and binding
unless within thirty (30) consecutive calendar days from the date of such decision,
or within such other period as may be mutually agreed upon in writing by the
Contractor and VRE, the Contractor appeals the Contract Administrator’s
decision to the Contracting Officer. The Contracting Officer shall reduce their
decision to writing, and mail or otherwise furnish a copy thereof to the Contractor
no later than thirty (30) consecutive calendar days after Substantial Completion of
the Work.

The Contracting Officer’s decision shall be final and binding unless within thirty
(30) consecutive calendar days from the date of such decision the Contractor
institutes legal action in accordance with the Code of Virginia. Pending a final
determination of a properly appealed decision of the Contract Administrator and
the Contracting Officer, the Contractor shall proceed diligently with the
performance of the Contract, including the disputed portions, in accordance with
that decision.

The Contractor must notify VRE immediately when any current or prospective
legal matter related to this Contract, including but not limited to, default, breach,
major dispute or litigation, emerges that may affect the Federal Government. The
Contractor must include this language in all subcontracts of $25,000 or more.

TERMINATION FOR THE CONVENIENCE OF VRE

The parties agree that VRE may terminate the Contract of any work or delivery
required thereunder, from time-to-time either in whole or in part, without cause
whenever the VRE Contracting Officer shall determine that such termination is in
the best interest of VRE.

Termination, in whole or in part, shall be affected by delivery of a Notice of
Termination signed by the VRE Contracting Officer, mailed or delivered to the
Contractor, and specifying the extent of termination and the effective date of
termination. Upon receipt of such notice, the Contractor shall:
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1. Cease any further deliveries or work due under the Contract on the date and to
the extent which may be specified in the notice;

2. Place no further orders with any Subcontractor except as may be necessary to
perform that portion of the Contract not subject to the notice;

3. Terminate all Subcontractors except those made with respect to Contract
performance not subject to the notice;

4. Settle all outstanding liabilities and claims which may arise out of such
termination, with the ratification of VRE;

5. Use its best effort to mitigate any damages which may be sustained by
Contractor as a consequence of termination under this Section;

6. As directed by the VRE Contracting Officer, transfer title and deliver to VRE:

a. The fabricated or un-fabricated parts, work in process, completed work,
supplies, and other material produced or acquired for the work
terminated; and

b. The completed or partially completed plans, drawings, information, and
other property that, if the Contract had been completed, would be required
to be furnished to VRE.

7. Complete performance of the work not terminated; and

8. Take any action that may be necessary, or that the VRE Contracting Officer
may direct, for the protection and preservation of the property related to the
Contract that is in the possession of the Contractor and in which VRE or
Government has or may acquire an interest.

After complying with the foregoing provisions, the Contractor shall submit a
termination claim, no later than sixty (60) consecutive calendar days after the
effective date of its termination, unless an extension is granted by the VRE
Contract Administrator. If the Contractor fails to submit the claim within the time
allowed, the VRE Contracting Officer may determine, on the basis of information
available, the amount, if any, due to the Contractor because of the termination and
shall pay the amount determined.

If the termination is partial, the Contractor may file a claim with the VRE
Contracting Officer or their designee for an equitable adjustment of the price(s) of
the continued portion of the Contract. The VRE Contracting Officer shall make
any equitable adjustment agreed upon. Any claim by the Contractor for an
equitable adjustment under this Section shall be requested within thirty (30)
consecutive calendar days from the effective date of termination unless extended
in writing by the VRE Contracting Officer.
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The VRE Contract Administrator, with the approval of the VRE Contracting
Officer, shall pay reasonable costs of termination, including a reasonable amount
for profit on services delivered or completed. In no event shall this amount be
greater than the original Contract price, reduced by any payments made prior to
the Notice of Termination, and further reduced by the price of the services not
delivered, or those services not provided. The Contract shall be amended
accordingly, and the Contractor shall be paid the agreed upon amount.

In the event that the parties cannot agree on the whole amount to be paid to the
Contractor by reason of termination under this Section, the VRE Contract
Administrator shall pay to the Contractor the amounts determined as follows,
without duplicating any amount which may have already been paid under
paragraph E. of this Section.

With respect to all Contract performance prior to the effective date of Notice of
Termination, the total of:

1. Cost of the work performed;

2. The cost of settling and paying any reasonable claims as provided in
paragraph B. above; and

3. A sum as profit on paragraph G. above determined by VRE to be fair and
reasonable.

The total sum to be paid shall not exceed the Contract price, as reduced by the
amount of payments otherwise made, and as further reduced by the Contract price
of services not terminated.

In the event that the Contractor is not satisfied with any payments which the
Contract Administrator shall determine to be due under this Section, the
Contractor may appeal any claim to VRE in accordance with the Contractual
Disputes Section of the Contract.

Unless otherwise provided in the Contract or by statute, the Contractor shall
maintain all records and documents relating to the terminated portion of the
Contract for five (5) years after final settlement. This includes all books and other
evidence bearing on the Contractor’s costs and expenses under the Contract. The
Contractor shall make these records and documents available to the Government,
at the Contractor’s office, at all reasonable times, without any direct charge. If
approved by the VRE Contracting Officer, photographs, microphotographs, or
other authentic reproductions may be maintained instead of original records and
documents.

When termination for the convenience of VRE is a provision of the Contract, the
Contractor shall include similar provisions in any Subcontract, and shall
specifically include requirements that Subcontractors make all reasonable efforts
to mitigate damages which may be suffered. Failure to include such provisions
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24.

25S.

26.

shall bar the Contractor from any recovery from VRE whatsoever of loss or
damage sustained by a Subcontractor as a consequence of termination for
convenience.

TERMINATION FOR DEFAULT

Either party may terminate the Contract, without further obligation, for the default
of the other party or its agents or employees with respect to any agreement or
provision contained herein.

If through any cause, the Contractor shall fail to fulfill in a timely and proper
manner its obligations under the Contract, or if the Contractor shall violate any of
the covenants, agreements or stipulations of the Contract, VRE shall thereupon
have the right to terminate the Contract by giving written notice to the Contractor
of such termination. The written notice shall specify the effective date of
termination and shall be delivered to the Contractor prior to the effective date of
termination.

The Contractor shall have the right to cure its default, and thereby avoid
termination, during the aforesaid notice period by remedying the circumstances
which constitute the default or, where completion of such a remedy is not
reasonably possible, then by taking all reasonable steps possible designed to
remedy the default promptly.

Successive defaults of the same nature, regardless of the Contractor’s effort to
cure, shall not prevent VRE from terminating the Contract.

INDEMNIFICATION

The Contractor shall not seek to hold liable VRE, or any of its officers, agents and
employees for any claims, suits, actions, judgments, damages, losses, and
expenses of any nature whatsoever arising out of the Contract or arising out of the
activities funded in whole or in part by the Contract. The Contractor shall defend,
indemnify, save, and hold harmless VRE, and its officers, agents and employees
against all claims, suits, judgements, damages and liability, including costs and
expenses, arising out of, in whole or part, the acts or omissions of the Contractor
or the acts or omissions of the Contractor’s Subcontractors, agents or employees.
The foregoing shall not apply to liability caused by or resulting from the
negligence of VRE. Additionally, the foregoing obligations shall survive
termination of this Agreement with respect to liabilities arising during its term.
The Contractor agrees to maintain adequate insurance in an amount and form
herein specified and approved by VRE to protect VRE and its officers, agents,
and employees from liability arising out of the Contract.

ANTITRUST

By entering into a Contract, the Contractor conveys, sells, assigns, and transfers to
the VRE all rights, title and interest in and to all causes of the action it may now
have or hereafter acquire under the antitrust laws of the United States and the
Commonwealth of Virginia, relating to the particular goods or services purchased
or acquired by VRE under said Contract.
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28.

29.

30.

31.

32.

33.

A.

SEVERABILITY

In the event that any provision shall be adjudged or decreed to be invalid, such
ruling shall not invalidate the entire Contract but shall pertain only to the
provision in question and the remaining provisions shall continue to be valid,
binding and in full force and effect.

FAIR EMPLOYMENT CONTRACTING ACT

The Contractor, its agents, employees, assigns or successors, and any persons,
firm, or agency of whatever nature with whom it may Contract or make a
Contract, shall comply with the provisions of the Virginia Fair Employment
Contract Act, Section 2.2-4200 et seq., VA Code Ann. the terms of which are
incorporated herein by reference.

EMPLOYMENT OF PERSONNEL

The prospective contractor shall not employ any persons or persons in the
employment of VRE for any work required by the terms of the Contract, without
the written permission of VRE.

CONVICT LABOR

In connection with the performance of work under the Contract, the Contractor
agrees not to employ any person undergoing sentence of imprisonment except as
provided by Public Law 89-176, as amended.

GEOGRAPHIC RESTRICTIONS

Procurement transactions will be conducted in a manner that prohibits the use of
in state or local geographical preferences in the solicitation and evaluation of Bids
or Proposals, except in those cases where applicable statutes or regulations
expressly mandate or permit geographic preference. This does not preempt State
or local licensing laws. However, geographic location may be a selection criterion
in procurements for architectural and engineering (A&E) services, provided its
application leaves an appropriate number of qualified firms, given the nature and
size of the project, to compete for the Contract.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that it has not employed or retained any company or
person, other than bona fide employees working solely for the Contractor, to
solicit or secure the Contract, and that it has not paid or agreed to pay any
company or person, other than a bona fide employee working solely for the
Contractor, any fee, VRE percentage, brokerage fee, or other considerations,
contingent upon or resulting from the award of making of the Contract. For
breach or violation of this warranty, VRE shall have the right to annul the
Contract without liability, or, at its discretion, to deduct from the Contract price or
consideration, or otherwise recover the full amount of such fee, VRE percentage,
brokerage fee, gift, or contingent fee.

CONFLICT OF INTEREST
The Contractor and its officers and employees shall comply with the provisions of
the Virginia Conflict of Interest Act (Section 2.2-3100 et. seq., of the Code of
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Virginia), as amended, the State and Local Government Conflict of Interests Act,
and Section 2.2-4300 et. seq. of the Code, the Virginia Public Procurement Act,
the terms of which are incorporated herein by reference.

VRE is intent on avoiding conflicts of interest associated with the award of the
Contract. To these ends, prospective Contractors must identify existing and
prospective contractual relationships they have (or could have) with agencies
which could present sources of conflict as part of the Bid or Proposal submission.

VRE standards of conflict prohibit VRE employees, officers, board members, or
agents from participating in the selection, award, or administration of a third party
contract or subagreement supported by federal funds if a real or apparent conflict
of interest would be involved. Such a conflict would arise when any of the
following parties has a financial or other interest in the entity selected for award
(a) an employee, officer, board member or agent (b) any member of his or her
family (c) his or her partner or (d) an organization that employs or intends to
employ any of the above.

VRE standards of conflict also prohibit real or apparent organizational conflicts of
interest. An organizational conflict of interest exists when the nature of the work
to be performed under a third party contract or subagreement may, without some
restriction on future activities, result in an unfair competitive advantage to the
third-party contractor or subrecipient or impair its objectivity in performing the
Contract work.

Firms participating in the planning and design of the work involved in this
Contract are excluded from participating in any part of the construction, to
include providing construction management services or the manufacturing
process, either as a prime or subcontractor.

ETHICS IN PUBLIC CONTRACTING

This Contract incorporates by reference any state or federal law related to ethics,
conflicts of interest, or bribery, including, by way of illustration and not
limitation, the State and Local Government Conflict of Interests Act (Code of
Virginia § 2.2-3100 et seq.), the Virginia Governmental Frauds Act (Code of
Virginia § 18.2-498.1 et seq.), and Articles 2 and 3 of Chapter 10 of Title 18.2 of
the Code of Virginia, as amended (§ 18.2-438 et seq.).

The Contractor certifies that its Bid or Proposal is made without collusion or
fraud and that it has not offered or received any kickbacks or inducements from
any other contractor, supplier, manufacturer or Subcontractor in connection with
their Bid or Proposal, and that they have not conferred on any public employee
having official responsibility for this procurement transaction any payment, loan,
subscription, advance, deposit of money, services or anything of more than
nominal value, present or promised, unless consideration of substantially equal or
greater value was exchanged.

IFB No. 027-002 48
IFB Title: Woodbridge Station East Elevator
Modernization

| Virginia Railway Express



35.  OFFICIALS NOT TO BENEFIT

No member of or delegate to the Virginia General Assembly, and no member of
VRE, the Northern Virginia Transportation Commission, the Potomac and
Rappahannock Transportation Commission or the Virginia Passenger Rail
Authority, shall be admitted to any share or part of the Contract, or to any benefit
that may arise there from; but this provision shall not be construed to extend to
the Contract if made with a corporation for its general benefits. No member,
officer, or employee of VRE, during their tenure or one year thereafter shall have
any interest, direct or indirect, in the Contract or the proceeds thereof.

36. ANTI-DISCRIMINATION

A. By submitting a Bid or Proposal, the prospective contractor certifies to VRE that
it will conform to the provisions of Title VI of the Federal Civil Rights Act of
1964, as amended; DOT regulations, ‘“Nondiscrimination in Federally-Assisted
Programs of the Department of Transportation” -- Effectuation of Title VI of the
Civil Rights Act; the Virginia Fair Employment Act of 1975, as amended, where
applicable; all requirements of Title VII of the Civil Rights Act of 1964, as
amended, 42 U.S.C. § 20003, and 49 U.S.C. §4332 and any implementing
requirements FTA may issue; the provisions of 49 U.S.C, § 5332,
“Nondiscrimination in Federal Transit Programs,” which prohibits discrimination
on the basis of race, color, religion, national origin, sex, age or disability, and
prohibits discrimination in employment or business opportunity; and Section 2.2-
4311 of the Virginia Public Procurement Act.

B. During the performance of the Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, national origin, sex, age, or
disability. The Contractor agrees to take affirmative action to ensure that
applicants are employed and that employees are treated during employment
without regard to their race, color, religion, national origin, sex, age, or
disability. Such action shall include, but not be limited to, the following:
employment, upgrade, demotion or transfer, recruitment, or recruitment
advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training including apprenticeship. The
Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause. The Contractor also agrees to comply with any
implementing requirements FTA may issue.

2. The Contractor, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, will state that such Contractor is an equal
opportunity employer.

3. Notices, advertisements, and solicitations placed in accordance with Federal
law, rule or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this Section.
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4. The Contractor will comply with all applicable requirements of Title IX of
the Education Amendments of 1972, as amended, 20 U.S.C. §§1681-1683,
1685-1688, with U.S. DOT regulations, “Nondiscrimination on the Basis of
Sex in Education Programs or Activities Receiving Federal Financial
Assistance,” 49 C.F.R. Part 25, and with any implementing directives that
U.S. DOT or FTA may promulgate, which prohibit discrimination on the
basis of sex.

5. The Contractor will comply with applicable Federal guidance issued in
compliance with Executive Order Number 13166, “Improving Access to
Services for Persons with Limited English Proficiency,” August 11, 2000,
42 U.S.C. §2000d-1 note, and with the requirements and provisions of U.S.
DOT Notice, “DOT Guidance to Recipients on Special Language Services
to Limited English Proficient (LEP) Beneficiaries,” 66 Fed. Reg. 6733 et
seq., January 22, 2001.

6. The Contractor agrees to comply with all applicable requirements of the Age
Discrimination Act of 1975, as amended, 42 U.S.C. §§ 6101 et seq., and
implementing regulations, which prohibit employment and other
discrimination against individuals on the basis of age.

7. The Contractor agrees to comply with all applicable requirements of any
other nondiscrimination statutes(s) that may apply.

8. The Contractor agrees to include these requirements in each subcontract
financed in whole or in part with Federal assistance provided by FTA,
modified only if necessary, to identify the affected parties.

37.  ACCESS REQUIREMENTS FOR INDIVIDUALS WITH DISABILITIES

A. The Contractor shall ensure that all work performed under this Contract is
completed in accordance with the Contract Documents, including Work intended
to meet the accessibility requirements of the Americans with Disabilities Act
(ADA), and any other applicable regulations and standards.

B. The Contractor must also comply with the provisions of the Virginians with
Disabilities Act (§ 51.5-40 through § 51.5-46 of the Code of Virginia (1950), as
amended), the terms of which are incorporated herein by reference.

C. The Contractor is not required to ascertain whether the Contract Documents meet
ADA design standards and guidelines, or other applicable regulations and
standards. However, should the Contractor discover any non-conformity with
such requirements, the Contractor shall immediately inform VRE to allow for
corrective action.

D. The Contractor shall defend and hold VRE harmless from any expense or liability
arising from the Contractor’s non-compliance in meeting its obligations herein.
The Contractor shall be responsible for all costs related to permitting delays,
redesign, corrective work, and litigation relating to such non-compliance.
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38. DRUG OR ALCOHOL ABUSE- CONFIDENTIALITY AND OTHER CIVIL

RIGHTS PROTECTIONS

The Contractor agrees to comply with confidentiality and other civil rights
protections of the Drug Abuse Office and Treatment Act of 1972, as amended, 21
U.S.C. §§ 1174 et seq., with the Comprehensive Alcohol Abuse and Alcoholism
Prevention, Treatment and Rehabilitation Act of 1970, as amended, 42 U.S.C. §§
4581 et seq., and with the Public Health Service Act of 1912, as amended, 42
U.S.C. §§ 290dd-3 and 290ee-3, and any subsequent amendments to these acts.

39. DRUG-FREE WORKPLACE

A. During the performance of the Contract, the Contractor agrees to (i) provide a
drug-free workplace for the Contractor’s employees; (ii) post in conspicuous
places, available to employees and applicants for employment, a statement
notifying employees that the unlawful manufacture, sale, distribution,
dispensation, possession, or use of a controlled substance or marijuana is
prohibited in the Contractor’s workplace and specifying the actions that will be
taken against employees for violations of such prohibition; (iii) state in all
solicitations or advertisements for employees placed by or on behalf of the
Contractor that the Contractor maintains a drug-free workplace; and (iv) include
the provisions of the foregoing clauses in every subcontract or purchase order
over $10,000, so that the provisions will be binding upon each Subcontractor or
vendor.

B. “Drug-free workplace” means a site for the performance of work done in
connection with a specific contract awarded to a contractor in accordance with
this chapter, the employees of whom are prohibited from engaging in the unlawful
manufacture, sale, distribution, dispensation, possession or use of any controlled
substance or marijuana during the performance of the Contract.

40. AUDIT

A. The Contractor hereby agrees to maintain all books, records, accounts, and reports
required under the Contract for a period of not less than five (5) years after the
date of termination or expiration of the Contract, except in the event of litigation
or settlement of claims arising from the performance of the Contract, in which
case the Contractor agrees to maintain same until VRE, the FTA Administrator,
the Comptroller General, the Virginia Department of Rail and Public
Transportation (DRPT), or any of their duly authorized representatives, have
disposed of all such litigation, appeals, claims, or exceptions related thereto.
Reference 49 CFR 18.39(i)(11).

The Contractor shall provide any documentation requested by VRE within fifteen
(15) consecutive calendar days of such request.

B. VRE, its authorized agents, the Federal Government, authorized representatives of
DRPT, and/or state auditors shall also have full access to and the right to examine
any of said materials during said period. The Contractor shall conduct audits in
accordance with U.S. General Accounting Office, Government Auditing
Standards.
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41. PUBLICATIONS

Articles, papers, bulletins, reports or other material reporting the results and
findings of the work conducted under the Contract shall not be presented publicly
or published without prior approval in writing of the VRE and all materials
remain the sole property of VRE. Publications and reports officially released after
the date of execution of the Contract describing the results of any investigation or
study hereunder participated in by the VRE shall give recognition to the VRE in
the text and title page to the nature of its cooperative character.

42. EXAMINATION OF RECORDS
The Contractor agrees as follows:

1. Reports. The Contractor agrees to provide to VRE those reports required by
the U.S. DOT’s and Commonwealth of Virginia’s grant management rules
and any other reports the Federal Government and State Government may
require.

2. Records Retention. The Contractor agrees to provide VRE, the FTA
Administrator, the Comptroller General of the United States, representatives
of DRPT, or any authorized representatives access to any books, documents,
paper and records of the Contractor which are directly pertinent to the
Contract for the purpose of making audits, examinations, excerpts and
transcriptions even after the project has been closed-out. The Contractor also
agrees, pursuant to 49 C.F.R. 633.17 to provide the FTA Administrator or
their authorized representatives including any PMO contractor, access to the
Contractor’s records and construction sites pertaining to a major capital
project, defined at 49 U.S.C. 5302(a)l, which is receiving federal financial
assistance through the programs described at 49 U.S.C. 5307, 5309, or 5311.

The Contractor agrees that it will maintain intact and readily accessible all
data, books, accounts, documents, reports, records, contracts, and supporting
materials relating to the Contract as the federal government and
Commonwealth of Virginia governments may require during the course of the
Contract and for five (5) years thereafter, except in the event of litigation of
settlement or claims arising from the performance of the Contract, in which
case the Contractor agrees to maintain the same until VRE, the FTA
Administrator, the Comptroller General, or any of their duly authorized
representatives have disposed of all such litigation, appeals, claims or
exceptions related thereto.

3. Access to Records. Upon request, the Contractor shall permit VRE, its
authorized agents, state auditors, including authorized representatives of
DRPT the Secretary of Transportation, and the Comptroller General of the
United States, or their authorized representatives, to inspect all project work,
materials, payrolls, and other data, and to audit the books, records, and
accounts pertaining to the project.
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43. TAXES

The Contractor further agrees to include in all its subcontracts
hereunder a provision to the effect that the Subcontractor agrees
that VRE, its authorized agents, state auditors, the Secretary of
Transportation, and the Comptroller of the United States, or their
authorized representatives, until the expiration of five (5) years
after final payment under the subcontract, be permitted to inspect
and audit all data and records of the Subcontractor relating to its
performance under the subcontract.

The term “subcontract” as used in this clause excludes (1) purchase
orders not exceeding $100,000 and (2) subcontracts or purchase
orders for public utility services at rates established for uniform
applicability to the general public.

VRE shall continue to have for a period beyond five (5) years
after final payment under the Contract, the right to inspect and
audit all data and records which relate to:

1. Appeals under the “Disputes” clause of the Contract;

2. Litigation of claims arising out of the performance of the
Contract; or

3. Costs and expenses of the Contract as to which exception has
been taken by VRE or the Commonwealth of Virginia or any
of its duly authorized representatives.

The extended right of inspection shall continue for such period
beyond five (5) years after final payment under the Contract until
such appeals, litigations, claims or exceptions have been disposed
of, and for such period thereafter as required for review by the
Virginia Department of Transportation (VDOT) and VRE.

Notification of Federal Participation. In the announcement of any
contract award for goods or services (including construction
services) having an aggregate value of $500,000 or more, the
Contractor agrees to specify the amount of Federal assistance to be
used in financing that acquisition of goods and services and to
express the amount of that Federal assistance as a percentage of the
total cost of that third party contract.

Sales of items purchased directly by VRE under the Contract shall be exempt
from state sales and use tax and federal excise and transportation taxes to the
extent permitted by law. State sales and use tax certificates of exemption, and
VRE federal excise tax exemption registration number will be furnished upon

request.

The foregoing shall not be construed to imply that the Contractor is

exempt from all applicable taxes.
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44. PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES AND IMPROVEMENTS

A. The Contractor shall preserve and protect all existing structures, equipment, and
vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, which
are not to be removed and which do not unreasonably interfere with the work
required under this Contract. The Contractor shall only remove trees when
specifically authorized to do so and shall avoid damaging vegetation that will
remain in place. If any limbs or branches of trees are broken during Contract
performance, or by the careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean cut and paint the cut
with a tree-pruning compound as directed by VRE or its authorized
representative.

B. The Contractor shall protect from damage all existing improvements and utilities
to include, but not limited to, the following:

1. At or near the work site;
2. Adjacent Host Railroad operating areas; and

3. On the adjacent property of a third party, the locations of which are made
known to or should be known by the Contractor.

C. The Contractor shall repair any damage to those facilities, including those that are
the property of a third party, resulting from failure to comply with the
requirements of this Contract or failure to exercise reasonable care in performing
the work. Repairs are to be performed as needed or on a 24-hour basis as may be
required by VRE at no additional cost. If the Contractor fails or refuses to repair
the damage promptly, the VRE Contracting Officer may have the necessary work
performed and charge the cost to the Contractor.

45. INSURANCE

Before beginning work under the Contract or any extension, the Contractor must
provide to VRE a Certificate of Insurance indicating that the Contractor has in
force, at a minimum, the coverage denoted by the insurance requirements
included herein this solicitation. The Contractor must maintain this coverage until
the completion of the Contract or as otherwise stated in the Contract Documents.
All required insurance coverage must be acquired from insurers that are
authorized to do business in the Commonwealth of Virginia, with a rating of “A-"
or better and a financial size of “Class VII” or better in the latest edition of the
A.M. Best Co. Guides.

46. PAYMENT AND PERFORMANCE BONDS
The Contractor shall maintain the required payment and performance bonds
through completion of the Contract, including all warranty and guarantee periods.
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48.

49.

50.

SAFETY RULES AND SECURITY AT VRE’S RAILROAD FACILITIES
In the performance of this Contract, the Contractor shall comply with the
following:

1. ATTACHMENT G - VRE SAFETY AND SECURITY GUIDELINES

a. VRE Rules to Live By
(https://www.vre.org/about/safety-and-security/contractors/)

b. Critical Safety Roles for VRE Projects (Exhibit B)

In an emergency, the Contractor shall act at its discretion to prevent threatened
damage, injury or loss.

Prior to the start of work, the Contractor shall prepare a safety and security plan
and submit it to VRE for review and approval within seven (7) consecutive
calendar days prior to the scheduled date for the Pre-Construction Conference.

The Contractor is responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with this Contract. This includes the
Contractor’s employees and other persons who may be affected thereby, as well
as materials and equipment, both in storage and on-site.

It is incumbent upon the Contractor and its employees to work in a safe manner at
all times due to the nature of the rail service. The Contractor while performing
work around VRE’s facilities shall be alert for train movement through the facility
to ensure a safe operation. While train movement is ongoing at the facility the
Contractor shall move to a safe distance. VRE reserves the right to require the
Contractor to be qualified and its employees to meet the safety qualifications
required by the applicable railroads, Federal Railroad Administration (FRA), and
VRE’s safety rules for operations.

RESERVED
RESERVED

USE OF REAL PROPERTY, EQUIPMENT AND SUPPLIES

The Contractor understands and agrees that the Federal Government retains a
Federal interest in any real property, equipment, and supplies financed with
Federal assistance until, and to the extent, that the Federal Government
relinquishes its Federal interest in that property. Unless otherwise approved by
FTA, the Contractor agrees to comply with the following requirements with
respect to real property, equipment, and supplies financed by the Contract:

1. Use of Property. The Contractor agrees to use Contract real property,
equipment, and supplies for appropriate Contract purposes (which may
include joint development purposes that generate program income, both
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during and after the award period used to support transit activities) for the
duration of the useful life of that property, as required by VRE. Should the
Contractor unreasonably delay or fail to use Contract property during the
useful life of that property, the Contractor agrees that it may be required to
return the entire amount of the Federal assistance expended on that property.
The Contractor further agrees to notify VRE immediately when any Contract
property is withdrawn from Contract use or when Contract property is used in
a manner substantially different from the representations the Contractor has
made in its Bid/Proposal for the Contract.

General Federal Requirements. A Contractor that is an institution of higher
education, or a private nonprofit organization, agrees to comply with 49
C.F.R. §§ 19.30 through 19.37, including any amendments thereto, and other
applicable guidelines or regulations the Federal Government may issue. Any
exception to the requirements of 49 C.F.R. §§ 18.31 through 18.34, and to 49
C.FR. §§ 19.30 through 19.37, requires the express approval of VRE. A
Contractor that is a for-profit organization agrees to comply with property
management standards satisfactory to VRE. In addition, the Contractor
consents to FTA's established reimbursement requirements for premature
dispositions of certain Contract equipment (i.e., when Contract equipment is
withdrawn from appropriate use before the expiration of the equipment's
useful life established by FTA), as explained in this Section.

Maintenance. The Contractor shall maintain Contract real property and
equipment in good operating order, in compliance with any guidelines,
directives, or regulations FTA may issue.

Records. The Contractor shall keep satisfactory records regarding the use of
Contract real property, equipment, and supplies, and submit them to VRE
upon request for such information as may be required to assure compliance
with this Section of the Contract.

Encumbrance of Contract Property. = The Contractor shall maintain
satisfactory continuing control of Contract real property or equipment. Thus,
absent written authorization by VRE permitting otherwise:

a.  Written Transactions: The Contractor shall refrain from executing
any transfer of title, lease, lien, pledge, mortgage, encumbrance,
third party contract, grant anticipation note, alienation, or any other
obligation that in any way would affect the Federal interest in any
Contract real property or equipment.

b.  Oral Transactions: The Contractor shall refrain from obligating
itself in any manner to any third party with respect to Contract real
property or equipment.
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Other Transactions: The Contractor shall refrain from taking any
action that would either adversely affect the Federal interest or
impair the Contractor's continuing control of the use of Contract
real property or equipment.

6. Transfer of Contract Property. The Contractor understands and agrees as

follows:

Contractor Request: The Contractor may transfer assets financed
with Federal assistance authorized for 49 U.S.C. Chapter 53 to a
public body to be used for any public purpose with no further
obligation to the Federal Government, provided the transfer is
approved by VRE and the Federal Transit Administration and
conforms with the requirements of 49 U.S.C. §§ 5334(g)(l) and (2).

Federal Government Direction: The Contractor agrees that the
Federal Government may direct the disposition of, and even
require the Contractor to transfer title to, any real property,
equipment, or supplies financed with Federal assistance under the
Contract.

Leasing Contract Property to Another Party: If the Contractor
leases any Contract asset to another party with VRE's written
permission, the Contractor agrees to retain ownership of the leased
asset and assure that the lessee will use the Contract asset
appropriately, either through a "Lease and Supervisory
Agreement" between the Contractor and lessee, or another similar
document, unless VRE determines otherwise in writing. Upon
request by VRE, the Contractor agrees to provide a copy of any
relevant documents.

7. Disposition of Contract Property. With prior VRE approval, the Contractor

may sell, transfer, or lease Contract property and use the proceeds to reduce
the gross project cost of other eligible capital transit projects to the extent
permitted by 49 U.S.C. § 5334(g)(4). Nevertheless, the Contractor agrees
that VRE may establish the useful life of Contract property, and that the
Contractor will use Contract property continuously and appropriately
throughout that useful life.

a.

IFB No. 027-002

Modernization

Contract Property Whose Useful Life Has Expired: When the
useful life of Contract property has expired, the Contractor agrees
to comply with VRE's disposition requirements.

Contract Property Prematurely Withdrawn from Use: For
property withdrawn from appropriate use before its useful life has
expired, the Contractor agrees as follows:
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1.

Notification Requirement: The Contractor agrees to notify
VRE immediately when any Contract real property, equipment,
or supplies are prematurely withdrawn from appropriate use,
whether by planned withdrawal, misuse, or casualty loss.

Calculating the Fair Market Value of Prematurely Withdrawn
Contract Property: The Contractor agrees that the Federal
Government retains a Federal interest in the fair market value
of Contract property prematurely withdrawn from mass
transportation use. The amount of the Federal interest in the
property shall be determined on the basis of the ratio of the
Federal assistance awarded by the Federal Government for the
property to the actual cost of the property. The Contractor
agrees that the fair market value of property prematurely
withdrawn from use will be calculated as follows:

a. Equipment: Unless otherwise determined in writing by
VRE, the Contractor agrees that fair market value shall
be calculated by straight-line depreciation of the
equipment or supplies, based on the useful life of the
equipment or supplies established or approved by the
FTA. In addition, the fair market value of equipment
and supplies shall be the value immediately before the
occurrence prompting the withdrawal of that property
from use. In the case of equipment or supplies lost or
damaged by fire, casualty, or natural disaster, the fair
market value shall be calculated on the basis of the
condition of that property immediately before the fire,
casualty, or natural disaster, irrespective of the extent of
insurance coverage. The Contractor may use its own
disposition procedures, provided that those procedures
comply with State laws.

b. Real Property: The Contractor agrees that the fair
market value of real property shall be determined either
by competent appraisal based on an appropriate date
approved by the Federal Government, as provided by
49 C.F.R. Part 24, or by straight line depreciation,
whichever is greater.

c. Exceptional Circumstances: The Contractor agrees that
VRE may require the use of another method of
determining the fair market value of property. In
unusual circumstances, the Contractor may request that
another reasonable valuation method be used including,
but not limited to, accelerated depreciation, comparable
sales, or established market values. In determining
whether to approve such a request, VRE may consider
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any action taken, omission made, or unfortunate
occurrence suffered by the Contractor with respect to
the preservation or conservation of Contract property
withdrawn from appropriate use.

3. Obligations to VRE: Unless otherwise approved in writing by
VRE, the Contractor shall remit to VRE the Federal interest in
the fair market value of Contract real property, equipment, or
supplies prematurely withdrawn from appropriate use. In the
case of fire, casualty, or natural disaster, the Contractor may
fulfill its responsibilities with respect to the Federal interest
remaining in the damaged equipment or supplies by either:

a. Investing an amount equal to the remaining Federal
interest in like-kind equipment or supplies that are
eligible for assistance within the scope of the Contract
that provided financial assistance for the damaged
equipment or supplies; or

b. Returning to VRE an amount equal to the remaining
Federal interest in the damaged property.

Insurance Proceeds. If the Contract receives insurance proceeds as a result
of damage or destruction to the Contract property, the Contractor shall:

a.  Apply those insurance proceeds to the cost of replacing the damaged
or destroyed Contract property taken out of service; or

b.  Return to VRE an amount equal to the remaining Federal interest in
the damaged or destroyed property.

Transportation-Hazardous Materials. The requirements of U.S. Research
and Special Programs Administration regulations, "Shippers - General
Requirements for Shipments and Packaging’s," 49 C.F.R. Part 173, apply to
the transportation of hazardous materials.

Misused or Damaged Project Property. If any damage to Contract real
property, equipment, or supplies results from abuse or misuse of that
property occurring with the Contractor's knowledge and consent, the
Contractor shall restore that real property or equipment to its original
condition or refund the value of the Federal interest in the damaged
property, as the Federal Government may require.
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51. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA)
TERMS

A. This Contract is subject to certain provisions required by the U.S. Department of
Transportation, as set forth in FTA Circular 4220.1.G, which are attached herein.
All FTA-mandated terms control in the event of a conflict with any other
provisions of this Contract. The Contractor must not perform any act, fail to
perform any act or refuse to comply with any VRE requests if doing so would
cause VRE to violate the FTA terms and conditions.

B. The Contractor must include this clause without modification in each subcontract
that is financed in whole or in part by the FTA. It is further agreed that the clauses
shall not be modified, except to identify the Subcontractor(s) who will be subject
to the provisions.
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VI. GENERAL CONDITIONS FOR CONSTRUCTION

L. VRE. VRE PROJECT MANAGER AND CONTRACTOR RESPONSIBILITIES

01. PROJECT ADMINISTRATION

A. The VRE Project Manager (PM) will be the point of contact for all aspects of the
project. The VRE Project Manager will conduct ongoing reviews of the
Contractor’s progress in performing the work and will furnish comments in a
timely manner. All communications to other agencies shall be through the VRE
Project Manager, unless directed otherwise.

B. When a Construction Manager (CM) has been engaged, VRE will designate a CM
to represent VRE and assist in monitoring the work under the Contract. In these
instances, any reference to the Project Manager, where it occurs in these General
Conditions, shall be understood to mean the Construction Manager.

02. CHARACTER OF WORKERS, WORK METHODS AND EQUIPMENT

A. Workers: Workers shall have sufficient skill and experience to perform properly
the work assigned to them. Workers engaged in special or skilled work shall have
sufficient experience in such work and in the operation of equipment required to
perform it properly and satisfactorily. The term “workers” means the Contractor’s
employees, its subcontractors at any tier, or any of their respective employees.

B. The Contractor shall immediately remove from the project any workers who, in
VRE’s opinion, do not perform their work in a proper, skillful, safe, and
satisfactory manner or are intemperate or disorderly. VRE shall direct the
Contractor to do so in writing, and such workers shall not be employed again on
any portion of the work without VRE’s written approval. If the Contractor fails to
immediately remove the workers or furnish suitable and sufficient workers for
satisfactory prosecution of the work, VRE may withhold all monies that are or
may become due the Contractor and may suspend the work until the Contractor
has complied with VRE’s directive.

C. Equipment: Equipment shall be of sufficient size and quantity, and in such good
mechanical condition as to comply with the Contract requirements and to produce
a satisfactory quality of work. Equipment shall be such that no damage to the
roadway, railroad, parking lot, passenger facilities or related property, or no
danger to the public, will result from its use. VRE may order the removal and
require replacement of unsatisfactory equipment.

D. Work Methods: When methods and equipment to be used by the Contractor are
not prescribed in the Contract, the Contractor is free to use whatever methods or
equipment they feel will safely accomplish the Work in conformity with the
Contract requirements.
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When the Contract specifies that construction be performed by the use of
particular methods and equipment, they shall be used unless others are authorized
by the PM. If the Contractor desires to use a different method or type of
equipment, the Contractor may request permission from the PM to do so. The
request shall be in writing and shall include a full description of the methods and
equipment they propose to use and an explanation of the reasons for desiring to
make the change.

If permission is not given, the Contractor shall use the specified methods and
equipment. If permission is given, it will be on the condition that the Contractor
shall be fully responsible for producing construction work in conformity with
Contract requirements.

If, after trial use of the substituted methods or equipment, the PM determines that
the work produced does not strictly conform to the Contract requirements, the
Contractor shall discontinue the use of the substitute method or equipment and
shall complete the remaining construction with the specified methods and
equipment. The Contractor shall remove any deficient work and replace it with
work of the specified quality or take such other corrective action as the PM may
direct. No change will be made in the basis of payment for the construction items
involved or the Contract time limit as the result of authorizing or denying a
change in methods or equipment under these provisions.

SUPERINTENDENCE BY CONTRACTOR

The Contractor shall give its personal superintendence to the work or have a
competent foreman or superintendent, and necessary assistants, satisfactory to
VRE. The Contractor shall, at all times, enforce strict discipline and order among
the workers on the project, and shall not employ on the work any unfit person or
anyone not skilled in the work assigned to the worker.

The foreman or superintendent and attendants shall be in attendance at the project
site during working hours of operation for the duration of the project to represent
the Contractor.

VRE reserves the right to suspend the work until such time as a competent
foreman or supervisor satisfactory to VRE is assigned to the project and this
Section is being complied with in all respects. The Contract time shall not be
extended for such suspension, nor shall the Contractor be entitled to any
additional payment of any kind whatsoever as a result of such suspended work.

Written communications given by VRE or its authorized designee to the foreman
or superintendent shall be binding.

PRIME CONTRACTOR RESPONSIBILITIES

The Contractor shall furnish a complete project. The Contractor shall be fully
responsible for the satisfactory completion of construction of the work required
by the Contract documents whether performed by the Contractor or its
Subcontractors.
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The Contractor shall be responsible for completely supervising and directing the
work under this Contract and all Subcontractors that it may utilize, using the
required skill and attention. Subcontractors who perform work under this
Contract shall be responsible to the Prime Contractor.

During the period of performance, the Contractor shall not substitute key
personnel without the written approval of VRE. The Contractor shall provide
VRE with information as to the circumstances necessitating the proposed change
and other information as requested. Periodically, the VRE Project Manager may
request an updated list of personnel.

The Contractor agrees it is as fully responsible for the acts and omissions of its
Subcontractors and of persons employed by the Subcontractors as it is for the acts
and omissions of its own employees.

The VRE Project Manager shall coordinate the work on this Contract with VRE’s
ongoing operations and other activities performed by VRE or other Contractors.

SUBCONTRACTS

All Subcontractors are subject to approval by the PM and VRE prior to such
subcontractors performing any work on the project. In the event that the
Contractor desires to subcontract some part of the work specified herein, the
Contractor shall submit with their Bid, a list of Subcontractors anticipated to be
utilized during the course of the Contract. The list shall include the names,
qualifications, experience, project assignment and contact information of the
proposed Subcontractors. The Contractor shall, however, remain fully liable and
responsible for the work to be done by its Subcontractor(s) and shall assure
compliance with all requirements of the Contract. If provided, see Specification
Section 01 73 00.

The Contractor shall not subcontract any part of the Contract work to a
Subcontractor who has not been approved by VRE, if applicable or unless
otherwise indicated in the Contract. This restriction does not apply to Contract
specialty items, service providers, engineers, architects, consultants,
manufacturers, suppliers, or haulers. Consent to subcontract or otherwise dispose
of any portion of the Contract work shall not relieve the Contractor of any
responsibility for the satisfactory fulfillment of the entire Contract. All
subcontracts shall be evidenced by written binding agreements that shall be
available to VRE upon request, before, during, and after their approval.

The Contractor agrees to require its Subcontractors and Sub-Subcontractors to
include adequate provisions to ensure compliance with applicable Federal, state
and local requirements in each Subcontract and Sub-Subcontract. Furthermore,
the Contractor agrees to include appropriate clauses in each subcontract stating
the Subcontractor’s responsibilities under Federal, state and local law, regulation,
or directive, including any necessary provisions requiring the Subcontractor to
extend applicable requirements to its Subcontractors to the lowest tier necessary.
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06.

The Contractor shall be responsible for completely supervising and directing the
work under the Contract and all Subcontractors that it may utilize, using its best
skill and attention. Subcontractors who perform work under the Contract shall be
responsible to the prime Contractor. The Contractor agrees that it is as fully
responsible for the acts and omissions of its Subcontractors and of persons
employed by the Subcontractors as it is for the acts and omissions of its own
employees.

The Contractor shall submit to VRE for approval and attachment to the Contract,
a list of Subcontractors and their required signed certifications/contracts and
contact information.

Nothing contained in the Contract shall be construed to create any contractual
relationship between any Subcontractor and VRE, nor shall it establish any
obligation on the part of VRE to pay to or see to the payment of any sums to any
Subcontractor. VRE will not discuss, negotiate or otherwise engage in any
contractual disputes with any Subcontractor.

If requested by VRE, the Contractor shall replace any Subcontractor at no cost to
VRE within 30 days of written notice from the Project Manager or as otherwise
specified. No additional time or compensation will be provided in the event a
Subcontractor is removed due to non-compliance of the requirements outlined
within the Contract.

STOP WORK OR SUSPENSION OF WORK

The PM has the authority to suspend the work wholly or in part if the Contractor
has created conditions that are unsafe or fails to correct conditions that are unsafe
for workers or the general public or fails to carry out the provisions of the
Contract.

If reasonable precautions will be inadequate to prevent foreseeable bodily injury
or death to persons resulting from a material or substance on-site, the Contractor
shall stop work in the affected area and immediately report the condition to VRE
in writing.

The PM may also suspend the work for such periods as they may deem necessary
because of catastrophic or extraordinary weather as defined in Section 01 26 00,
“Change Order Procedures,” conditions considered unsuitable for prosecution of
the work, or any other condition or reason deemed to be in the public interest.

The VRE Contracting Officer may at any time, by written order to the Contractor,
stop all, or any part, of the work called for by the Contract for a period of up to
ninety (90) consecutive calendar days after the order is delivered to the Contractor
and for any further period to which the parties may agree.

Any such order shall be specifically identified as a Stop Work Order issued
pursuant to this Section. Upon receipt of such an order, the Contractor shall
comply with its terms and take all reasonable steps to minimize the incurrence of
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costs allocable to the work covered by the order during the period of work
stoppage.

F. Within the period of up to ninety (90) calendar days specified in the Stop Work
Order, or within any extension of that period to which the parties shall have
agreed, the VRE Contracting Officer shall either:

1. Cancel the Stop Work Order; or

2. Terminate the work covered by such order as provided under the terms of
the Contract.

G. If a Stop Work Order issued under this Section is canceled or the period of the
order or any extension thereof expires, the Contractor shall resume work. An
equitable adjustment will be made in the delivery schedule or Contract price, or
both, and the Contract will be modified in writing accordingly, if:

1. The Stop Work Order results in an increase in the time required for
completion or in the Contractor’s cost properly allocable to the performance
of any part of the Contract;

2. The Contractor asserts a claim for such adjustment within thirty (30)
calendar days after the end of the period of work stoppage; provided that, if
the VRE Contracting Officer decides the facts justify such action, they may
receive and act upon such claim asserted at any time prior to final payment
under the Contract; and

3. A Stop Work Order is not canceled and the work covered by such order is
terminated for the convenience of VRE, the reasonable costs resulting from
the Stop Work Order will be allowed in arriving at the termination
settlement.

07. PERFORMANCE OF WORK BY THE CONTRACTOR

A. The Contractor shall perform with their own organization work amounting to not
less than fifty percent (50%) of the total direct labor and total work-in-place to be
performed under the Contract, excluding any specialty items designated by VRE.
Specialty items may be performed by subcontract and the amount of any such
specialty items performed may be deducted from the total original Contract
amount before computing the amount of work required to be performed by the
Contractor’s own organization.

B. Prior to award, the Contractor must demonstrate to VRE that satisfaction of this
standard will be met during Contract performance. Labor and work to be counted
when determining whether the Contractor has met the self-performance
requirement shall not include any work that the Contractor performs under the
supervision of a Subcontractor.
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The term “perform work with its own organization” refers to workers employed
or leased by the Contractor, and equipment owned or rented by the Contractor,
with or without operators. Such term does not include employees or equipment of
a Subcontractor or lower tier subcontractor, agents of the Contractor, or any other
assignees. The term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this term if
the Contractor meets all of the following conditions:

1. The Contractor maintains control over the supervision of the day-to-day
activities of the leased employees;

2. The Contractor remains responsible for the quality of the work of the leased
employees;

3. The Contractor retains all power to accept or exclude individual employees
from work on the project; and

4. The Contractor remains ultimately responsible for the payment of
predetermined minimum wages, the submission of payrolls, statements of
compliance and all other Federal and State regulatory requirements.

This self-performance percentage may be reduced by a supplemental agreement to
this Contract if, during performance of the work, the Contractor requests a
reduction, and the Contracting Officer determines that the reduction would be to
the advantage of VRE.

SPECIFICATIONS, RELATED DATA AND RECORDS KEEPING

INTENT OF SPECIFICATIONS

The design documents (including Specifications, Reference Documents and
Attachments) set forth the objectives, requirements and criteria established by
Virginia Railway Express for the construction of the project. It is the
responsibility of the Contractor to provide complete construction services
compliant with and/or exceeding the objectives, requirements, and criteria set
forth herein.

The intent of the specifications is to describe portions of the work in general
terms, but not complete detail, it is understood that only the best industry practice
is to prevail and that only materials and workmanship of the highest quality are to
be used.

Unless otherwise specified in the Contract Documents, the Contractor shall
provide and pay for all incidentals, labor, materials, tools, equipment, water, light,
power, transportation, superintendence, temporary construction and utilities of all
kinds, and other services and facilities of every nature whatsoever that are
necessary to perform all the work involved in executing the Contract in a
satisfactory and workmanlike manner. The work shall be complete and usable
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within the scope of the Contract with all parts in working order, and all
connections properly made.

The general character and scope of work are illustrated by the in the
Specifications. Any additional drawings and/or other instructions deemed
necessary by the VRE Project Manager or designee will be furnished to the
Contractor when required for the Work and shall be incorporated into the Contract
Documents.

The Specifications are essential parts of the Contract, and a requirement indicated
in one is binding as though indicated in all. They are intended to be
complementary and to describe and provide for the complete work, and what is
called for by any one document shall be as binding as if called for by all
documents. In case of conflicting variance between the Contract Documents, the
Order of Precedence stated in the General Provisions shall govern.

Summaries or introductory descriptions of the work of individual sections do not
limit requirements. The Contractor's responsibilities include all requirements for
proper execution of the work.

Division 01 of the specifications governs all divisions. The Contractor shall
comply with Division 01 requirements whether or not referenced in individual
sections in Divisions 02 through 50.

References to the singular include the plural and do not imply that only one unit
of a product is required.

Unless an object or activity is specified to be less than the total, the quantity or
amount is all of the object or activity.

Unless a requirement is specified to apply for a limited time, it applies for the
duration of the work.

nmn nn

"Including," "such as," "as follows," and similar terms do not limit the meaning to
only items listed. The phrase "but not limited to" is understood to follow these
expressions.

As used herein, “provide” shall be understood to mean “provide complete in
place”, that is, “furnish and install.”

Unless otherwise specifically noted, the word "similar" where it occurs , shall be
interpreted in its general sense and not as meaning identical, and all details shall
be worked out in relation to their locations and their connection with other parts
of the work.

All items in a list apply unless the items are specified as choices.
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Materials or work described in words which, so applied, have a well-known
technical, construction industry, or trade meaning, shall be held to refer to the
recognized technical or trade meaning.

DIFFERING SITE CONDITIONS

The Contractor shall immediately, and before the conditions are further disturbed,
give notice to the PM of subsurface or latent physical conditions at the site which
differ materially from those indicated in this Contract, or previously unknown
physical conditions discovered at the site of an unusual nature and which differ
materially from those ordinarily expected to be encountered at the site. Such
notice shall be followed by a written notice provided within 48 hours of
discovery.

The PM will investigate the site conditions promptly after receiving the notice. If
the conditions do materially differ to the extent that an increase or decrease would
result in the Contractor's cost of the work, or the time required for performing any
part of the work under the Contract, an equitable adjustment may be made under
this clause and the Contract modified in writing accordingly.

No request by the Contractor for an adjustment to the Contract under this clause
shall be allowed, unless the Contractor has given the written notice required. If
the Contractor proceeds with any work that may be affected by such differing site
conditions before giving notice to the Project Manager as set forth herein, such
work shall be at the Contractor’s sole risk and expense.

No request by the Contractor for an adjustment to the Contract for differing site
conditions shall be allowed if made after Final Payment under the Contract.

PLANS AND DOCUMENTS

The Contractor shall keep one (1) complete record copy of plans (if any),
specifications, addenda, change orders or other modifications available on the
project at all times. For maintenance projects and other projects having no field
office or on which the Contractor has no office, the Contractor shall keep one (1)
complete set of plans, Contract assemblies, and Specifications with the Contractor
while prosecuting the work. These documents shall be current and in good order
so that field changes and selections made during construction can be recorded.

One (1) record copy of approved shop drawings, product data, samples and
similar required submittals must also be available on-site for VRE. These
documents shall be delivered to the VRE Project Manager for submittal once the
work is complete.

CONFORMITY WITH PLANS AND SPECIFICATIONS

Unless noted otherwise, all materials required to be used in the work shall
conform to the qualities, technical requirements, and values or range of values
specified in the Contract Documents. Said materials shall meet the requirements
of the specifications for the kind of applications involving their use. Only
quality materials, which are generally accepted in the industry and conform to the
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requirements of these specifications shall be used in the work. Less than
complete conformity may be permitted if obtaining exact or complete conformity
would not be feasible and if authorized in writing by VRE.

B. Permissible tolerances for the elevation of subgrade and finished grade, pavement,
platforms, trackwork, and other station facilities are specified in the Contract. If
permissive tolerances are exceeded, or if consistent deviations from the plans or
abrupt changes in grade occur, even though within the tolerances, the affected
areas shall be reconstructed to conform to the specified tolerance.

12. COORDINATION OF SPECIFICATIONS AND SPECIAL PROVISIONS

A. The plans (if any), Specifications, Special Provisions, and other Contract
Documents are parts of the Contract. A requirement occurring in one Contract
Document shall be as binding as though occurring in all. The Contract Documents
are intended to describe and provide all items necessary for the Contractor’s
proper and complete performance of the work.

B.  In case of a discrepancy, the order of priority listed in the General Provisions will
apply, with the highest governing item appearing first and the least governing
item appearing last.

C. Calculated dimensions, unless obviously incorrect, will govern over scaled
dimensions.
D. The Contractor shall not take advantage of any obvious or apparent discrepancy,

ambiguity, conflict, error, or omission in the Specifications and the site conditions
or any errors or omissions in or other Contract Documents. If after beginning
work the Contractor discovers a discrepancy, ambiguity, conflict, error, or
omission in the Specifications or other Contract Documents, they shall
immediately notify the PM, but in no event later than three (3) consecutive
calendar days after discovery of the discrepancy, ambiguity, conflict, error, or
omission and before proceeding further with the affected work.

E. The PM will then make such corrections and interpretations as may be deemed
necessary for fulfilling the intent of the Contract. If the Contractor proceeds with
any work that may be affected by such discrepancy, ambiguity, conflict, error, or
omission, after their discovery, but before a clarification is provided by VRE,
such work shall be at the Contractor's risk and expense. Issues affecting critical
path activities shall be made known to the Project Manager or designee within
one (1) business day after discovery.

13. OWNERSHIP OF PROJECT DOCUMENTS AND REPORTS
The Contractor agrees that all reports, drawings, studies, specifications, work
instructions, estimates, maps, computations, and other data prepared by or for it
under the resultant Contract shall be made available to VRE at all reasonable
times during the period of the Contract and upon termination or completion of the
work. VRE shall have the right to use the same, without restriction or limitation
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and without compensation to the Contractor other than that provided for in the
Contract.

MATERIALS, TEST, INSPECTIONS, WORKMANSHIP AND WARRANTY

STORAGE OF MATERIALS

All materials intended for use on this project shall be marked and stored by the
Contractor so as to be readily identified and shall be protected during handling
and storage.

SUBSTITUTIONS

The Contract is based on the materials, equipment and methods described in the
Contract Documents that allow for compliance to all Federal, State, and Local
rules and regulations. No substitutions or cancellations shall be permitted after
award without the written approval of VRE. VRE will consider requests for
substitutions of materials, equipment and methods only when requests are
accompanied by full and complete technical data and all other information
required to evaluate the proposed substitution.

Substitutions, if approved, shall be without any additional compensation, or
extension of Contract Time from VRE, unless approved otherwise.

INSPECTION OF MATERIALS AND SUPPLIES

All supplies (which throughout this Section includes without limitation raw
materials, components, intermediate assemblies, and end products) shall be
subject to inspection and testing by VRE, to the extent practicable at all times and
places including the period of manufacture, and in any event prior to acceptance.

In case any supplies or lots of supplies are defective in material or workmanship
or otherwise not in conformity with the requirements of the Contract, VRE shall
have the right either to reject them (with or without instructions as to their
disposition) or to require their correction.

Supplies or lots of supplies which have been rejected or required to be corrected
shall be removed or, if permitted or required by the VRE Project Manager,
corrected in place by and at the expense of the Contractor promptly after notice.

If the Contractor fails promptly to remove such supplies or lots of supplies which
are required to be removed or to promptly replace or correct such supplies or lots
of supplies, VRE may either:

1. Replace or correct such supplies and back charge the Contractor the cost
occasioned VRE thereby; or

2. Terminate the Contract for default as provided in the Contract.

Unless the Contractor corrects or replaces such supplies or lots of supplies within
the delivery schedule, the VRE Project Manager may require the delivery of such
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supplies or lots of supplies at a reduced price, which is equitable under the
circumstances. Failure to agree to such price reductions shall be a dispute
concerning a question of fact within the meaning of the clause of the Contract
entitled “Contractual Disputes”.

If any inspection or test is made by VRE on the premises of the Contractor or
Subcontractor, the Contractor or Subcontractor shall provide all reasonable
facilities and assistance for the safety and convenience of VRE’s inspectors in the
performance of their duties without additional charge.

If VRE’s inspection(s) or test(s) are made at a point other than the premises of the
Contractor or Subcontractor, it shall be at the expense of VRE except as otherwise
provided in the Contract; provided, that in the case of rejection, VRE shall not be
liable for any reduction in value of samples used in connection with such
inspection(s) or test(s).

All inspections and tests by VRE shall be performed in such a manner as not to
unduly delay the work.

VRE reserves the right to charge to the Contractor any additional cost of VRE’s
inspection(s) and test(s) when supplies are not ready at the time such inspection
and test is requested by the Contractor, or when reinspection or retest is
necessitated by prior rejection.

Acceptance or rejection of the supplies shall be made as promptly as practicable
after delivery, except as otherwise provided in the Contract; but failure to inspect
and accept or reject supplies shall neither relieve the Contractor from
responsibility for such supplies that are not in accordance with the Contract
requirements nor impose liability on VRE therefore.

The inspection(s) and test(s) by VRE of any supplies or lots of supplies does not
relieve the Contractor from any responsibility regarding defects or other failures
to meet the Contract requirements which may be discovered prior to acceptance.
Except as otherwise provided in the Contract, acceptance shall be conclusive
except with regards to latent defects, fraud, or such gross mistakes or negligence
as to amount to fraud.

The Contractor shall provide and maintain a quality assurance and inspection
system acceptable to VRE covering the supplies hereunder.

Records of all inspection work by the Contractor shall be kept complete and
available to VRE during the performance of the Contract and for such longer
period as may be specified elsewhere in the Contract.

Notwithstanding the requirements for any VRE inspections(s) and tests(s)
contained in the specifications applicable to the Contract, except where
specialized inspections of tests are specified for performance solely by VRE, the
Contractor shall perform or have performed the inspections and tests required to
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substantiate that the supplies and services provided under the Contract conform to
the specifications and Contract requirements.

INSPECTION OF WORK

VRE reserves the right to conduct any test/inspection it may deem advisable to
assure supplies and services conform to specifications. The Contractor is
responsible for performing work according to specifications in a professional,
high-quality standard.

Inspection will be performed by the PM routinely throughout the project. All
stages, materials, and details of the work are subject to inspection. The Contractor
shall provide the PM and Inspectors full and safe access to all parts of the work.
The Contractor shall furnish the PM and Inspectors such information and
assistance as required to make complete, timely, and detailed inspections.

The Contractor shall cooperate with VRE and facilitate the inspection activity by
providing necessary equipment for access to aid in the inspection and verification
activity. The VRE inspector shall have the authority to reject materials or
workmanship that does not meet the Contract requirements. The inspector has no
authority to make changes; no orders given by them, either written or verbal, will
be considered basis of any claim by the Contractor for extra compensation. It is
not the duty of the inspector to layout any work for the Contractor.

The Contractor shall keep the PM informed of planned operations in accordance
with the Construction Schedule requirements in Section 01 32 00, “Construction
Progress Documentation.” The Contractor shall advise the PM at least 24 hours in
advance of any changes in the Contractor’s planned operations.

If materials are used or work is performed without inspection by the PM, the
Contractor may be ordered to remove and replace such work or material at their
own expense unless the PM failed to inspect the work or material after having
been given reasonable notice in writing that the material was to be used or the
work was to be performed.

If an inspection reveals that work has not been properly performed, or materials
used are unacceptable, the Contractor will be so advised and shall immediately
inform the PM of their schedule for correcting such work and materials, and the
time when a reinspection can be made.

Authorized representatives or agents of VRE and their funding partners, including
but not limited to, the Commonwealth of Virginia and the Federal Transit
Administration may, during normal office hours, review and inspect project
activities.

Nothing in this Section shall abrogate or otherwise limits or relives the
Contractor’s independent duty to inspect the work.
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18. WARRANTY

A. The Contractor warrants, unless otherwise specified, that the parts/equipment
furnished under this Contract shall be new, in first class condition, compliant with
the scope of work and/or technical specifications, and be free of defects in design,
material, and workmanship, and suitable for the purposes intended under this
Contract for one (1) year from receipt and acceptance by VRE or as otherwise set
forth in the technical specifications. This warranty is in addition to and
irrespective of any manufacturer's or supplier's warranty. No date other than the
date of receipt and acceptance by VRE, or as otherwise set forth in the technical
specifications, shall govern the effective date of the warranty, unless that date is
agreed upon by VRE and the Contractor in advance and signed in writing.

B. If any portion of the parts/equipment, replacement parts, or rehabilitated parts
furnished by the Contractor proves to be defective within the warranty period
described the Contractor will be notified by VRE. Upon receipt of such
notification, the Contractor shall immediately correct all defects covered by the
warranty at no expense to VRE. If a defect cannot be fully corrected within
fourteen (14) calendar days, VRE may, at its sole discretion, require that the
defect be corrected by replacement of the defective part/equipment with a new
part, or if a new part is no longer commercially available, VRE may require the
defective part to be replaced with a new substitute model of at least equivalent
quality.

C. Any material or labor applied by the Contractor to correct warranted defects to all
associated parts/equipment shall be warranted for the remaining portion of the
warranty or twelve (12) months following installation of the replacement part,
whichever is longer.

D. Any parts/equipment supplied by the Contractor which has three (3) repetitive
failures during the warranty period shall be considered a breach of contract. VRE
may at its sole discretion, have the repairs made by another party, with no further
notice to the Contractor, and the Contractor shall be fully liable to pay for all such

third-party work.

E. The Contractor shall provide all manufacturers’ warranties to the VRE Project
Manager.

F. Nothing contained in this Section shall be construed to establish a period of
limitations with respect to other obligations the Contractor may have under this
Contract.

IV.  JOB SITE CONDITIONS

19. WORK SITE DAMAGES
Any damage resulting to VRE or Host Railroad property, existing utilities, or
finished surfaces from the performance of this Contract shall be repaired to the
satisfaction of VRE at the Contractor’s expense.
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22,

23.

CUTTING AND PATCHING
The Contractor is responsible for cutting, fitting, or patching as required. The
Contractor shall not unnecessarily damage any portion of the project work by
cutting, fitting, or patching. Any damages resulting from cutting, fitting, or
patching in the project shall be borne by the Contractor. If provided, see
Specification Section 01 73 00.

SITE CLEAN-UP AND WASTE DISPOSAL

Unless noted otherwise, the Contractor shall keep the site free from the
accumulation of waste materials. When the project is complete, the Contractor
must remove from and about the project site, waste materials, tools, construction
equipment, machinery and surplus materials. If a dispute arises regarding
maintenance or clean-up of the premises, VRE may maintain and clean the site
and assess actual damages to the Contractor. The Contract Amount and any unit

prices shall include all costs and fees for removal and disposal of all waste and
debris.

SAFETY AND LEGAL RESPONSIBILITY

LABELING OF HAZARDOUS SUBSTANCES

If the items or products requested by this solicitation are “Hazardous Substances”
as defined by Title 15 of the United States Code (U.S.C.) §1261 or “Pesticides” as
defined in §136 of Title 7 of the U.S.C., then the Contractor certifies and warrants
that the items or products to be delivered under this Contract shall be properly

labeled and that by delivering the items or products, the Contractor does not
violate any of the prohibitions of Title 15 U.S.C. §1262 or Title 7 U.S.C. §136.

RESPONSIBILITY FOR MANAGEMENT OF HAZARDOUS WASTE

The Contractor shall be responsible for hazardous waste generated at the job site
from materials brought by the Contractor to the job site such as unused solvents,
epoxies, or coatings. The Contractor shall not be responsible for any contaminated
materials at the job site not transported to that location by the Contractor.

As the generator of the hazardous waste resulting from materials brought to the
job site (See paragraph a above) the Contractor shall be fully responsible for the
proper identification, storage, transportation, and disposal of hazardous wastes, as
well as for any associated fees and taxes, in compliance with the Resource
Conservation and Recovery Act program, and any other applicable laws, codes or
regulations.

Temporary Hazardous Waste Storage Prohibited: The Contractor shall not
temporarily store hazardous waste unless pre-approved by VRE in writing. If so
approved, hazardous waste stored off-site in a temporary facility shall be
monitored and records shall be kept on the number of containers, size, and weight.
The Contractor shall inform VRE when the hazardous waste is to be transported
to the final disposal site. VRE has the right to inspect the temporary site at any
time. The Contractor shall submit copies of all relevant manifests, Waste
Shipment Record(s), and landfill receipts to the VRE Project Manager prior to the
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request for Final Payment. All paperwork shall be signed by the Contractor and
disposal site operator as required.

PROGRESS AND COMPLETION OF WORK

CONTRACTOR HOURS OF OPERATION

The Contractor shall confine work to the areas specified and not unreasonably
impact the site with materials or equipment. The Contractor shall perform all
work between the hours of 7:00 A.M. and 7:00 P.M. ET, Monday through
Friday (except Federal holidays) and nights and weekends as authorized in
advance, in writing, by VRE or stipulated otherwise in the r specifications.

VRE anticipates that the Contractor may be required to work multiple shifts to
accomplish the work on this Contract within the established schedule. The
Contractor will be allowed and may be required by the nature of the project to
work 24 hours a day, seven days a week in the performance of the work. Work is
subject to restrictions of VRE operational requirements. The Contractor shall
notify the Construction Manager 24-hours in advance of any change to the work
schedule.

The Contractor must remain aware that the areas of work are active rail lines.
Extreme caution and safety must be exercised at all times.

PARTIAL USE OR OCCUPANCY
VRE may occupy or use any completed or partially completed portion of the site
upon completion.

CONTRACT CLOSEOUT

Substantial Completion - The condition when VRE agrees that the work, or a
specific portion thereof, is sufficiently complete, in accordance with the Contract
Documents, so that it can be utilized by VRE for the full use and function for
which it was intended, including the issuance of a Certificate of Occupancy, if
applicable, and/or Host Railroad acceptance, if applicable. The date of Substantial
Completion of the work under the Contract is the milestone date on which
Substantial Completion condition is accomplished. The only remaining physical
work shall be the completion of punch list work prior to Final Acceptance. If
provided, see Specification Section 01 77 00.

Final Completion - The condition when VRE agrees that all the work has been
fully completed in accordance with the Contract Documents, all punch list items
have been addressed and accepted, final cleaning has been accomplished, all
closeout submittals have been received in acceptable condition, demonstration
and training of systems has taken place, the VRE Closeout Checklist has been
completed, and the final Application for Payment from the Contractor has been
reviewed and deemed acceptable by VRE. The date of Final Acceptance is the
date of execution by the Contracting Officer of a Certificate of Final Acceptance.
If provided, see Specification Section 01 77 00.
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When the Contractor considers the work to be complete, the Contractor shall
submit written certification to VRE indicating the following:

1. Contract Documents have been reviewed and work has been inspected and
found to be in compliance;

2. Deficiencies listed in the Certificate of Substantial Completion have been
corrected;

3. Equipment and systems have been tested, adjusted and balanced and are
fully operational;

4. Operations of systems have been demonstrated to VRE and Host Railroad
and;

5. Work is complete and is ready for final inspection and acceptance by VRE.

Final Cleaning - The Contractor shall execute final cleaning to remove all waste
and surplus materials and equipment caused by the work prior to final inspection.

Products - The Contractor shall turn over all salvaged materials to VRE, as
necessary.

ENVIRONMENTAL REGULATIONS

The Contractor and any Subcontractors are required to comply with all applicable
federal environmental standards, orders or requirements issued under Section 508
of the Federal Water Pollution Control Act, as amended, 33 U.S.C. §1368, and
other provisions of the Federal Water Pollution Control Act, as amended, 33
U.S.C. §§1251 et seq.; Environmental Protection agency regulations (40 C.F.R.
Part 15); National Environmental Policy Act of 1969, as amended, 42 U.S.C.
§§4321 et seq.; Executive Order Number 11514, as amended, “Protection and
Enhancement of Environmental Quality,” 42 U.S.C. §4321 note; FTA statutory
requirements at 49 U.S.C. §5324(b); Council on Environmental Quality
regulations pertaining to compliance with the National Environmental Quality Act
of 1969, as amended, 40 C.F.R Part 1500 et seq.; the joint FHWA/FTA
regulations, “Environmental Impact and Related Procedures,” 23 C.F.R. Part 771
and 49 C.F.R. Part 622, and, when promulgated, FHWA/FTA joint regulations,
“NEPA and Related Procedures for Transportation Decision Making, Protection
of Public Parks, Wildlife and Waterfowl Refuges, and Historic Sites,” 23 C.F.R.
Part 1420 and 49 C.F.R Part 623.

As stated in the aforementioned regulations, if the Contract causes or results in
adverse environmental effects, all reasonable measures to minimize those adverse
effects must be taken. In addition, all environmental mitigation measures
identified as commitments in applicable environmental documents, such as
environmental assessments and documents required by 49 U.S.C. §303, must be
completed. These commitments include any conditions the Federal Government
imposes on a finding of no significant impact or record of decision. These
mitigations measures are incorporated by reference and made part of the Grant
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Agreement and may not be modified or withdrawn without the written approval of
the Federal Government.

C. The Contractor agrees to include in subcontracts exceeding $100,000, adequate
provisions to ensure that Contract participants report the use of facilities placed or
likely to be placed on EPA's "List of Violating Facilities," refrain from using
violating facilities, report violations to FTA and the Regional EPA Office. VRE
will report and requires the Contractor and any Subcontractor to report any
violation of these requirements resulting from implementation of the Contract by
the Contractor, Subcontractor (at any tier), or VRE to FTA and the appropriate
U.S. EPA Regional Office. All plans, drawings, and other documents produced
as a result of the Contract should comply with these regulations when applicable.

D. The Contractor also shall include these requirements in each subcontract
exceeding $100,000 financed in whole or in part with Federal assistance provided
by FTA.
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VII. INSURANCE REQUIREMENTS

GENERAL REQUIREMENTS

The Contractor shall secure, pay the premiums for and keep in force until the
expiration of the Contract, and any renewal thereof, adequate insurance as
identified in the “VRE Insurance Coverage Requirements” document. Items
marked “X” are required to be provided. By signing and submitting a Bid or
Proposal under this solicitation, the Contractor certifies if awarded the Contract,
the Contractor will have the insurance coverage identified and described below in
the VRE Insurance Coverage Requirements at the time of Contract award.

All required insurance coverage must be acquired from insurers that are
authorized to do business in the Commonwealth of Virginia, with a rating of “A-"
or better and a financial size of “Class VII” or better in the latest edition of the
A.M. Best Co. Guides.

The Contractor agrees to include the provisions of the foregoing clause in every
subcontract or purchase order so that the provisions will be binding upon each
Subcontractor or vendor. All insurance provided by the Contractor and the
Contractor’s Subcontractors shall be primary to any insurance coverage VRE may
possess.

The Contractor further certifies that it and any Subcontractors shall maintain these
insurance coverages and the minimum limits of liability as stated, during the
entire term of the Contract and that all insurance coverages will be provided by
insurance companies authorized to sell insurance in the Commonwealth of
Virginia. The Contractor’s insurance shall be primary to all other coverage VRE

may pOSSEsS.

The Contractor shall furnish VRE proof of compliance with these insurance
requirements in the form of an original Certificate of Insurance signed by an
authorized representative or agent of the insurance company(ies). The Certificate
of Insurance must be furnished within ten (10) calendar days of receipt of the
“Notice of Intent to Award” and before any work under the resultant Contract will
be allowed to commence.

Failure to provide the Certificate(s) when required may be cause for VRE to
award a Contract to the next responsible and responsive Bidder. However, in no
event shall work be performed until the required Certificates of Insurance have
been furnished and approved by VRE.

All insurance must be raised to an amount approved by VRE as change orders are
made to the Contract.

Renewal certificates shall be furnished to VRE not less than fourteen (14)
calendar days prior to the expiration or termination date of the applicable
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policy(ies). Otherwise, VRE may halt all work under the Contract upon expiration
or other termination of any required coverage and work will not be allowed to
resume until a satisfactory renewal certificate is received.

If the Contractor is furnished a written notice of cancellation from the insurance
carrier, the Contractor shall provide VRE a copy of the cancellation notice within
thirty (30) calendar days of receipt of the notification.

In no event shall the failure by VRE to receive certificates of insurance required
hereunder, or to receive them by the date(s) required hereunder, be construed as a
waiver of the Contractor’s obligation to obtain the required insurance coverages.
Failure by VRE to demand any certificate of insurance or other evidence of full
compliance with the insurance requirements set forth herein, or failure by VRE to
identify a deficiency in the evidence provided, shall not be construed as a waiver
of the obligation to procure or maintain the insurance required hereunder. The
acceptance of delivery by VRE of any certificate of insurance does not constitute
approval or agreement that the insurance requirements have been met or that the
insurance policies identified in the certificates of insurance are in compliance with
such requirements.

BUILDER’S RISK INSURANCE

A Builder’s Risk Insurance Policy covering all risks of physical loss or damage,
including flood and earthquake, must be issued to cover the liability of the
Contractor in performance of the work under this Contract. The coverage limits
under such policy shall be for not less than one hundred percent (100%) of the
completed value of the project for each occurrence. Such coverage shall continue
in force and effect until delivery to and acceptance by the VRE Contracting
Officer or their designated recipient. VRE shall also be named as loss payee on
the Builder’s Risk Policy. Unless VRE determines that further construction is not
economically feasible, VRE shall forward the proceeds of the policy to the
Contractor so that the construction of the project can proceed to completion.

COMMERCIAL GENERAL LIABILITY INSURANCE

The Contractor shall procure and maintain, at its own expense, for the duration of
the performance of the work, Commercial General Liability Insurance (“CGL
Insurance”) having a combined single limit of not less than $5,000,000 per
occurrence for all loss, damage, cost and expense, including attorneys' fees,
arising out of bodily injury liability and property damage liability during the
policy period, applying separately to each annual period. Said policy shall
include explosion, collapse, and underground hazard (XCU) coverage, and shall
be signed and endorsed to name “Northern Virginia Transportation Commission
and the Potomac and Rappahannock Transportation Commission, together known
as Virginia Railway Express” both as the certificate holder and as an additional
insured, and shall include a severability of interests provision. The signed
endorsement page must be submitted with the Certificate of Insurance.
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04. AUTOMOBILE LIABILITY INSURANCE

The Contractor shall procure and maintain, at its own expense, for the duration of
the performance of the work, Automobile Liability Insurance with a combined
single limit of not less than $1,000,000 each occurrence for injury to or death of
persons and damage to or loss or destruction of property, applying separately to
each annual period. Said policy or policies shall be endorsed to name “Northern
Virginia Transportation Commission and the Potomac and Rappahannock
Transportation Commission, together known as Virginia Railway Express” both
as the certificate holder and as an additional insured and shall include a
severability of interests provision. The signed endorsement page must be
submitted with the Certificate of Insurance.

05. WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY

INSURANCE

The Contractor shall procure and maintain, at its own expense, for the duration of
the performance of the work, Workers’ Compensation and Employers’ Liability
Insurance for all of its employees engaged in the work in an amount not less than
$1,000,000 or as otherwise required by § 2.2-4332 of the Code of Virginia (1950),
as amended, and the Virginia Workers’ Compensation Act, § 65.2-100 et seq. of
the Code of Virginia (1950), as amended.
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VRE INSURANCE COVERAGE REQUIREMENTS

“X” denotes that
coverage is
required.
Applicability

Description

Coverage

X

1. Worker’s Compensation and Employer’s Liability

Limits as required by the Workers’ Compensation Act of
Virginia. Employers Liability - $1,000,000.

X

Admitted in Virginia

YES

X

All States Endorsement

Statutory

USL&H Endorsement

Statutory

Voluntary Compensation

Statutory

2. General Liability shall be Commercial General Liability endorsed
as broad form to include the following minimum limits:

. General Aggregate

. Products & Completed Operations Aggregate

. Personal & Advertising Injury

. Each Occurrence

$10,000,000
$2,000,000
$1,000,000
$5,000,000

Contractual Liability

Personal Injury

Independent Contractors

XCU Property Damage Exclusion Deleted

3. Commercial Automobile Liability (Coverage sufficient to cover all
vehicles, owned, used owned, used, or hired, by the Bidder/Offeror, its
agents, representatives, employees or subcontractors.)

Minimum limits:
. Combined Single Limit
. Medical Expense Limit

$1,000,000
$ 5,000

4. Professional Errors and Omissions

$1,000,000

5. Builder’s Risk

Contract Value

6. Installation Floater

Contract Value

7. Garage Liability

8. Garage Keeper’s Legal Liability

9. Fire Legal Liability

10. Railroad Protective Liability Insurance. VRE shall be named

as insured. The language shall read as follows:

“Northern Virginia Transportation Commission and the Potomac and
Rappahannock Transportation Commission, together known as
Virginia Railway Express.”

$5,000,000 per occurrence; $10,000,000 aggregate

11. Pollution Liability.

Contract Value

12. VRE shall be named as additional insured on General Liability
Policy. This coverage is primary to all other coverage VRE may
possess. The language shall read as follows: “Northern Virginia
Transportation Commission and the Potomac and Rappahannock
Transportation Commission, together known as Virginia Railway

Express.”

13. Best’s Guide Rating — A: VI or better or Equivalent

14. The Certification must state: IFB No. 027-002 — Woodbridge
Station East Elevator Modernization

15. Umbrella Liability

$5,000,000
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VIII. SWaM BUSINESS UTILIZATION

0.1 SMALL, WOMEN-OWNED AND MINORITY-OWNED _ (SWaM)
BUSINESS UTILIZATION

A. The Contractor is encouraged to seek and use Small, Women-owned, and

Minority-owned (“SWaM”) businesses in relation to this Contract. Information

regarding the Commonwealth’s commitment to SWaM businesses can be found in
§ 2.2-4310 of the Code of Virginia (1950), as amended.

B. The Contractor shall submit a report of SWaM utilization and payments made to
SWaMs on a quarterly basis as determined by VRE. The report shall include
documentation of efforts to achieve SWaM participation. The Contractor is
required to maintain records and documents of payments to SWaMs for three (3)
years following the performance of the Contract and shall make these records
available to VRE upon request
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IX. ATTACHMENTS

D.

E.

TECHNICAL SPECIFICATIONS

REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF BIDDERS/OFFERORS

FEDERAL TRANSIT ADMINISTRATION (FTA) THIRD PARTY
CONTRACT PROVISIONS

DAVIS-BACON WAGE DETERMINATION (BUILDING)

BID FORM CERTIFICATION

E1 BID FORM

F.

G.

IFB No. 027-002

SITE SPECIFIC SAFETY PLAN

VRE SAFETY AND SECURITY GUIDELINES
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