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 REQUEST FOR PROPOSALS (RFP) No. 025-014 
 

CONSTRUCTION MANAGEMENT SERVICES FOR  
CONSTRUCTION OF VRE BROAD RUN EXPANSION 

 
  QUESTIONS AND ANSWERS 

 
  
Below are questions VRE received as of October 6, 2025, at 4:00 P.M. EST, with responses. 
Whenever possible, questions are presented as originally asked.  Otherwise, the questions or 
inquiries are presented to capture the main thrust or idea.  
 
PART XII – ATTACHMENTS 
 
Question #1: Attachment B: “Representations, Certifications and Other Statements of 
Bidders/Offerors” 

On page 15 (Attachment G, Disadvantaged Business Enterprise Statement), it is noted that VRE 
established a DBE goal of 14.7% for FY 2022–2024. Could you please confirm whether this 
percentage applies to the current project?  

Response #1:  See Addendum No. 1. 

Question #2: What is VRE’s position on the U.S. Department of Transportation’s new 
Disadvantaged Business Enterprise (DBE) requirements? 
 
Response #2:  VRE is currently reviewing the recent U.S. Department of Transportation Interim 
Final Rule regarding Disadvantaged Business Enterprise (DBE) requirements. Any updates or 
changes to our approach will be communicated as applicable. In the meantime, the language and 
requirements outlined in the current RFP remain in effect. 
 
Question #3: Will the Contractor obtained under be responsible for any signaling work that 
requires signaling oversight? 
 
Response #3: Norfolk Southern (NS) continues to dispatch the mainline on behalf of the Virigina 
Passenger Rail Authority (VPRA) which is VRE’s new host railroad on the VRE Manassas Line.  
Therefore, it should be assumed that NS would perform the signal work for the new yard lead track 
tie in. The CM team will provide oversight on behalf of VRE for any work performed for the 
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project by the general contractor or outside stakeholders such as the host railroad or utility 
providers. 
 
Question #4: Will the Construction Management (CM) contract be required to perform flagging 
services for VRE and/or pay the costs associated with Norfolk Southern (NS) flagging? 
 
Response #4: No. Obtaining approved flagging protection will be the responsibility of the General 
Contractor. 
 
Question #5:  

a. What is the DBE Goal for this project?  
b. Considering VDOT’s current position on DBE program, does that affect VRE’s DBE 

program? 
 
Response #5:  

a. VRE has established a goal of 14.7% for the utilization of Disadvantaged Business 
Enterprises (DBEs). 

b. VRE is currently reviewing the recent U.S. Department of Transportation Interim Final 
Rule regarding Disadvantaged Business Enterprise (DBE) requirements. Any updates or 
changes to our approach will be communicated as applicable. In the meantime, the 
language and requirements outlined in the current RFP remain in effect. 

 
PART VI – EVALUATION PROCESS AND CRITERIA 
 
Question #6: Section VI.04. Criteria No. 1.f – Identify three (3) project on which comparable work 
has been done by Prime Contractor and each Subcontractor.  
 

a. Can you please clarify if this means we are to submit 3 project for our team, or 3 project 
for each firm on our team? 
 

b. If we are to submit 3 projects per firm on our team, depending on the size of the team, the 
20 pages allowed in this section may all need to be used to show projects. Can the number 
of pages allowed in this section be increased? 

 
Response #6:  

a. Offerors shall identify 3 projects per firm (Prime Contractor and each Subcontractor). 
b. No, the page limit will remain as stated in the RFP and will not be adjusted. 

 
Question #7: If we do not use the maximum pages allowed in one of the evaluation criteria 
sections, can we use the extra pages in another section? For example, if we only used 2 pages for 
Criteria No 5 workplace safety and security plan, can we use the extra three pages in Criteria No.4 
Project Management Plan and Quality Control, allowing us an 8 page maximum. 
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Response #7: No. The page limits specified for each evaluation criterion are fixed and cannot be 
reallocated/shifted between sections. Exceeding the page limit for any one criterion—even if 
another section is under the limit—would be considered non-compliant with the submission 
requirements. 
 
MISCELLANEOUS 
 
Question #8: Are special inspection services done by the CM Team or the contractor? 
 
Response #8: Per the Special Provisions, the CM Team is responsible for all required Prince 
William County and City of Manassas special inspections.  All required special inspections shall 
be performed in accordance with the most recent Prince William County and/or City of Manassas 
Special Inspections Program. 
 
Question #9: Will there be office space for the CM Team or a trailer needs to be onsite? 
 
Response #9: There is no office space available for the Construction Management (CM) team at 
Broad Run. As such, it will be the general contractor’s responsibility to provide suitable space for 
the CM team, as well as any temporary facilities needed for VRE staff during construction. 
 

END OF QUESTION AND ANSWERS 
 
 


