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I. INTRODUCTION TO RFP

RFP No. 025-007

PURPOSE

The purpose of this Request for Proposals (RFP) is to establish a Contract with
one (1) qualified and experienced professional engineering firm to provide all
labor, including all required professional disciplines, supervision, materials,
equipment, supplies, tools, transportation, and incidentals necessary to perform
mechanical engineering, quality assurance, and administrative consulting services
for VRE rolling stock and mechanical operations to include support for equipment
acquisition, maintenance and modifications, as well as select shop services.

It is VRE’s intent to select one (1) Offeror to perform the work on an on-call,
Task Order basis. However, VRE reserves the right to award multiple contracts if
determined to be in the best interest of VRE.

VRE BACKGROUND

The Virginia Railway Express (VRE) is a commuter rail service linking the
District of Columbia and Northern Virginia. The Northern Virginia
Transportation Commission (NVTC) and the Potomac and Rappahannock
Transportation Commission (PRTC) are transportation districts established under
Virginia law and jointly own this service. An Operations Board consisting of
members from each of the jurisdictions within the VRE service area governs the
development and operation of VRE and serves as an advisory board to the NVTC
and PRTC governing boards. Use of the term VRE in this RFP refers to NVTC
and PRTC.

VRE began operations in 1992 on two (2) lines, Fredericksburg and Manassas. In
January 2014, VRE’s Operations Board adopted System Plan 2040 which calls for
expansion of service, requiring the addition of railcars, expansion of station and
yard facilities, as well as expanding operations to meet the goal of doubling
ridership by 2040. VRE’s multi-prong program addresses short term growth
needs, as well as longer term capacity improvements and investments in
maintaining and servicing VRE’s equipment and facilities.

The primary mission of VRE is to provide commuter-oriented passenger rail
service between the outlying suburbs and the Washington-Arlington-Alexandria
urban core. Some tourists and “day-trippers” also ride the trains. The service is
heavily oriented towards that core area in the morning peak and in the opposite
direction in the evening peak.
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03. FUNDING
The Task Orders to be established through this Contract may be funded in whole
or part by Federal and State grants and are subject to certain provisions required
by the respective Federal and State agencies. The Contractor shall not perform
any act, fail to perform any act, or refuse to comply with any VRE requests which
would cause VRE to be in violation of Federal and State agency terms and
conditions.
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II. PROCUREMENT SCHEDULE

RFP Issued November 25,2024

Confirm Attendance at the December 17,2024 by 1:00 PM.ET
Virtual Pre-Proposal Meeting

Virtual Pre-Proposal Meeting December 18, 2024 at 11:30 AM.ET

Submission of Written Questions December 20, 2024 by 1:00 P.M. ET

Proposals Due (Closing Date and Time) January 29, 2025 by 2:00 PM.ET

Interviews (Optional) February 2025

Virginia Railway Express (VRE) reserves the right to make changes to the
above-mentioned schedule. All such changes shall be made by an
addendum to the solicitation. Offerors must frequently monitor VRE’s
website at www.vre.org for information concerning this solicitation,
including any addenda or notices.
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III. INSTRUCTIONS FOR OFFERRORS

01.

04.
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COMPETITIVE NEGOTIATION FOR PROFESSIONAL SERVICES

This solicitation is a competitive negotiation for professional services, as defined
in the PRTC and VRE Public Procurement Policy and Procedures Manual. The
content of the Proposals and the identity of the Offerors are not public record until
a Notice of Intent to Award has been issued. The opening of Proposals is
therefore not public.

PROPOSAL AND CONTRACT REQUIREMENTS

Federal funds may be used for the subsequent Contract. Federal requirements are
subject to change. The Offeror is responsible for complying with the most current
regulations. The Offeror agrees that the most recent of such Federal requirements
will govern the administration of the Contract at any particular time during
performance of the Contract, unless VRE issues a written determination
otherwise.

Additionally, VRE follows Virginia procurement laws. Accordingly, all
applicable Federal and State requirements will apply. Offerors are expected to
become familiar with these requirements and shall not submit Proposals if unable
to execute a Contract containing such provisions.

VRE will provide a Contract containing these provisions for execution by the
prospective Contractor that is selected. Offerors shall not use their own standard
contracts for this engagement.

OBLIGATION OF CONTRACTOR

Before submitting a Proposal, the Offeror shall be responsible for reading and
examining the solicitation documents including these Instructions for Offerors.
Submission of a Proposal shall be deemed verification of such reading and
examination by the Offeror.

By submitting a Proposal, the Contractor agrees that it has satisfied itself from a
personal investigation of the conditions to be met, that the obligations herein are
fully understood, and no claim may be made, nor will there be any right to
cancellation or relief from the Contract because of any misunderstanding or lack
of information.

COMPETITION INTENDED

It is VRE’s intent that this solicitation promotes competition. It shall be the
Offeror's responsibility to advise VRE if any language or requirements included
in this RFP restrict or limit the purchase to a single source. Such notification must
be received by the VRE Director of Purchasing and Contract Administration, in
writing, not later than fifteen (15) calendar days prior to the date and time set for
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receipt of Proposals. A review of such notifications will be made and the Offeror
notified of the results of the review.

05. INTEREST IN MORE THAN ONE PROPOSAL AND COLLUSION
Reasonable grounds for believing that an Offeror is interested in more than one
Proposal for a solicitation, including both as an Offeror and as a Subcontractor for
another Offeror, or that collusion exists between two or more Offerors, will result
in rejection of all affected Proposals. However, an individual or entity acting only
as a Subcontractor may be included as a Subcontractor on two or more different
Offerors’ Proposals. Offerors rejected under this provision will also be
disqualified if they respond to a re-solicitation for the same work.

06. POINT OF CONTACT

A. All inquiries or correspondence shall be directed to the VRE Director of
Purchasing whose name and contact information appear on the face of this
solicitation.

B. Communications relating to this RFP, other than to the Director of Purchasing, are
prohibited during the RFP response period. Do not contact VRE consultants, or
VRE personnel other than the VRE Director of Purchasing regarding this
solicitation.

07. WRITTEN COMMUNICATIONS

A. VRE will assume no responsibility for any understanding or representations
concerning conditions made by any of its officers or agents prior to the execution
of the Contract, unless included in this RFP or related documents or addenda
thereto.

B. Oral explanations or instructions given before award of the Contract will not be
binding.

08. CLARIFICATION OF TERMS
If an Offeror has questions about the solicitation documents, the Offeror shall
contact the VRE Director of Purchasing whose name appears on the face of the
solicitation. Any revisions to the solicitation will be made only by addendum
issued by VRE.

09. AVAILABILITY OF SOLICITATION DOCUMENTS
The electronic versions of the solicitation documents are intended to provide
convenience to prospective Offerors. Be advised that it is the responsibility of
prospective Offerors to monitor VRE’s website for any addenda, notices or
postings. Failure to submit signed addenda may be grounds to declare a Proposal
non-responsive.
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PRE-PROPOSAL MEETING

A non-mandatory pre-proposal meeting to discuss the requirements of this
solicitation will be held for all prospective Offerors via Microsoft Teams video
conference on the date and time is specified in PART Il - PROCUREMENT
SCHEDULE of this RFP.

Individuals interested in participating in the video conference via computer, tablet
or smartphone can join by clicking:

| Join the Meeting Now |
Meeting ID: 263 546 588 638
Passcode: dD962SH7

OR

Dial in by phone
+1 540-566-5614,23607288# United States, Roanoke
Phone conference ID: 236 072 88#

Participants utilizing a cell phone are required to download the Microsoft Teams
app in advance of the meeting or to participate in the meeting using the audio only
option identified above. The app is available free of charge from the Apple and
Google app stores.

CONFIRM ATTENDANCE AT THE PRE-PROPOSAL MEETING

Offerors are asked to confirm their attendance at the non-mandatory pre-proposal
meeting by contacting the VRE Director of Purchasing whose name and contact
information appears on the face of this solicitation, prior to the date and time
specified in PART IIl. — PROCUREMENT SCHEDULE of this RFP. [t is
recommended that prospective Offerors monitor VRE’s website for an addendum
which may change the format of the pre-proposal meeting.

SUBMISSION OF WRITTEN QUESTIONS

Deadline: All questions and requests for clarification regarding the meaning or
interpretation of this RFP and other solicitation documents, or any ambiguities,
discrepancies, inconsistencies, or conflicts in or between any of the technical,
pricing, or contractual provisions, must be submitted no later than the date and
time specified in PART II. — PROCUREMENT SCHEDULE of this RFP.
Questions and clarifications requested after such time will not be answered unless
VRE elects, at its sole discretion, to do so.

Format for Questions: Questions must be submitted in Microsoft Word format
and include the related Section number and title.

VRE Point of Contact: Questions must be submitted to the VRE Director of
Purchasing in writing via electronic mail as listed on Page 1 of this RFP. No
questions or requests for additional information, clarification or any other
communication should be directed to any other individual.

RFP Title: Mechanical Engineering Consulting Services (MEC) VIII 8
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No oral communication will be accepted. VRE will not be bound by any oral
communications, or written interpretations or clarifications that are not set forth in
an addendum.

Questions and responses will be posted on VRE’s website at www.vre.org.

Any interpretation of a question made by VRE will be responded to and
distributed in the form of an addendum to the RFP and will be available to all
interested Offerors through VRE’s website.

ADDENDA

VRE may issue addenda to the RFP. Addenda, if any, will be issued at least five
(5) calendar days prior to the Proposal closing date. Any addendum issued less
than five (5) calendar days prior to the closing date will, if necessary, contain a
provision modifying the Proposal closing date to a date that will provide Offerors
adequate time to respond to the addendum.

MODIFICATION OF PROPOSAL CLOSING DATE

VRE reserves the right to modify the Proposal closing date and/or time. If
Offerors have already submitted their Proposals to VRE when the Proposal
closing date and/or time are modified, VRE will afford those Offerors the
opportunity to revise or withdraw their Proposals.

VRE INCLEMENT WEATHER POLICY

In the event of inclement weather conditions, such as heavy snowfall, icy streets
and sidewalks, flooding, earthquakes, tornadoes, and other natural disasters,
which result in the cancellation of VRE service operation, the Proposal due date
will be extended to the next business day VRE service operates. Notifications of
service operation interruptions and the resumption of service are generally posted
on VRE’s website. An official addendum to the solicitation will be posted on
VRE’s website at the earliest opportunity once VRE service resumes operation.

CANCELLATION/WITHDRAWAL OF RFP

VRE reserves the right to cancel or withdraw in whole or in part this RFP at its
sole discretion. Offerors will be notified in the event the RFP is cancelled via
VRE’s website.

WAIVER OF INFORMALITIES
VRE reserves the right to waive informalities and minor irregularities in
Proposals.

WITHDRAWAL OF PROPOSAL PRIOR TO CLOSING DATE

Proposals may be withdrawn by written notice from the Offeror to the VRE
Director of Purchasing prior to the RFP closing date and time. The withdrawal
shall be made by the person signing the Proposal or by any individual who is
authorized by the Offeror. The Offeror must provide written evidence of the
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individual’s authority to withdraw the Proposal if the individual withdrawing the
Proposal is other than the person signing the Proposal. Proposals may be
withdrawn no later than two (2) business days prior to the closing date.

LATE PROPOSALS

Proposals received after the Proposal closing date and time shall not be
considered. Late Proposals will be returned to the Offeror UNOPENED, if the
solicitation number, closing date and Offeror’s return address are shown on the
package.

WITHDRAWAL OF PROPOSALS AFTER PROPOSAL OPENING

Requests for withdrawal of Proposals after opening of such Proposal, but prior to
award, shall be transmitted to the VRE Director of Purchasing. The Offeror shall
give notice in writing of its claim of right to withdraw its Proposal accompanied by
full documentation supporting the request (original work papers, documents, and
materials used in the preparation of the Proposal). If the request is based on a claim
of error, documentation must show the basis of the error. Proposals may be
withdrawn within two (2) business days of the conclusion of the Proposal opening
procedure.

Proposals may be withdrawn for good cause after the closing date and prior to
award. No Offeror who is permitted to withdraw a Proposal shall, for
compensation, supply any material or labor to or perform any subcontract or other
work agreement for the person or firm to whom the Contract is awarded or
otherwise benefit, directly or indirectly, from the performance of the project for
which the withdrawn Proposal was submitted.

If VRE denies the withdrawal of a Proposal within ten (10) calendar days after
receiving notice from the Offeror under the provisions of this Section, VRE will
notify the Offeror in writing stating the reasons for its decision and award the
Contract to such Offeror, provided such Offeror is a responsible and responsive
Offeror and negotiations are successful with respect to price/cost.

REJECTION OF PROPOSALS

VRE expressly reserves the right to reject any or all Proposals or any part of a
Proposal, and to resolicit the services in question, if such action is deemed to be in
the best interest of VRE.

Proposals which fail to meet the solicitation requirements, or which are
incomplete, conditional or obscure, or which contain additions not called for,
erasures, alterations or irregularities of any kind or in which errors occur, or which
contain abnormally high or abnormally low prices, for any class or item of work,
may be rejected as invalid at VRE’s discretion.

The receipt of more than one (1) Proposal from the same Offeror, whether or not
the same or different names appear on the signature page, shall result in none of the
Offeror’s Proposals being considered.

RFP Title: Mechanical Engineering Consulting Services (MEC) VIII 10
for VRE Rolling Stock and Mechanical Operations

| Virginia Railway Express



22,

23.

24,

25.

RFP No. 025-007

&

Reasonable proof for believing that any Offeror has an interest in more than one
(1) Proposal for the work contemplated will cause the rejection of all Proposals
made by the Offeror directly or indirectly.

Any or all Proposals shall be rejected if there is reason to believe that collusion
exists among the Offerors.

DISPOSITION OF PROPOSALS
Offerors’ Proposals will not be returned. VRE will retain the original Proposal for
the contract file and destroy the remaining copies.

PROPOSAL PREPARATION COSTS

This RFP does not commit VRE to an award, nor to pay any costs associated with
the preparation and/or submission of any Proposal. VRE shall not reimburse any
costs incurred by Offerors in responding to this RFP or in competing for award of
the Contract.

QUALIFICATION OF OFFERORS

VRE may make such reasonable investigations as deemed proper and necessary to
determine the ability of the Offeror to furnish the services and/or goods required
in the performance of this Contract. The Offeror shall furnish VRE all such
information and data for this purpose as may be requested. VRE further reserves
the right to reject any Proposal if the evidence submitted by, or investigations of,
such Offeror fails to satisfy VRE that such Offeror is properly qualified to carry
out the obligations of the Contract and to provide the services and/or goods
contemplated therein.

ADDITIONAL INFORMATION
VRE reserves the right to ask any Offeror to clarify its Proposal.

PRE-AWARD SURVEY
After the due date and prior to Contract award, VRE shall have reviewed and
evaluated all data submitted by the Offeror.

VRE reserves the right to perform or have performed a financial review of the
successful Offeror’s resources, and to require the submission of a statement of
work in progress by the Offeror.

VRE may make such reasonable investigations as deemed proper and necessary to
determine the Offeror’s responsibility and ability to perform the Contract. The
Offeror shall furnish VRE such information and data for this purpose as may be
requested. VRE reserves the right to inspect the Offeror’s physical firm prior to
award to satisfy questions regarding the Offeror’s capabilities.

FINANCIAL STATEMENT

VRE will conduct a pre-award evaluation of the selected Offeror’s “professional
services” cost proposal having a value greater than $100,000 prior to award of a
Contract. The Offeror is required to submit a Federal Acquisition Regulation

RFP Title: Mechanical Engineering Consulting Services (MEC) VIII 11
for VRE Rolling Stock and Mechanical Operations

| Virginia Railway Express



(FAR) audit meeting the requirements of Part 31 of Title 48 of the Code of
Federal Regulations when a prime or combined Prime Contractor and
Subcontractor cost proposal has a value of $100,000 or more.

B. Failure to submit a financial statement upon request will be grounds for
immediate disqualification. If the financial statement is not for the identical
organization submitting the Proposal, the Offeror must submit a written
explanation of the relationship and financial responsibility of the organization
whose financial statement is provided (e.g., parent-subsidiary).

C. VRE will return the financial statement at the conclusion of the award process
only upon receipt of a written request signed by an officer of the organization or
the same person who signed the original Proposal. VRE considers a non-public
financial statement submitted pursuant to this Section to be proprietary
information that is not subject to disclosure under the Virginia Freedom of
Information Act.

28. DEBARMENT STATUS

A. By submitting a Proposal, and completing the representations and certifications, the
Offeror certifies that it is not currently debarred, suspended, declared ineligible or
voluntarily excluded from submitting Proposals on contracts by any agency of the
Commonwealth of Virginia or the U.S. Federal Government, nor are they an agent
of any person or entity that is currently debarred from submitting Proposals on
contracts by an agency of the Commonwealth of Virginia or the U.S. Federal
Government. Contractors debarred by the Commonwealth Transportation Board

and/or the U.S. Federal Government shall be ineligible to submit a Proposal to
VRE.

B. By submitting a Proposal, the Contractor further certifies that it is not debarred,
suspended, declared ineligible, or voluntarily excluded from participating in
contracts with the Commonwealth of Virginia or the U.S Federal Government,
and that it will refrain from awarding any subcontract to a debarred or suspended
Subcontractor.

C. In addition, prospective contractors agree to comply with the requirements of
Executive Orders Nos. 12549 and 12689, "Debarment and Suspension," 31 USC
Section §6101 note; and U.S. DOT regulations, “Government Debarment and
Suspension (Non-procurement),” within 49 CFR Part 29.

29. CONFLICT OF INTEREST STATEMENT

A. A conflict situation can arise when an Offeror acts or has interests that interfere
with the Offeror’s ability to perform its work objectively and effectively. The
Director of Purchasing may preclude those entities from receiving an award for
any such work reasonably deemed to pose a conflict of interest with the work
provided hereunder.

B. Prior to submitting a Proposal in response to this solicitation, each Offeror shall
conduct an internal review of its current affiliations, its joint venture partners, as

RFP No. 025-007
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well as any subsidiaries of a joint venture partner, to include any companies
sharing common ownership with a joint venture partner, to identify potential
conflicts of interest relative to the anticipated contract. The Offeror shall also
require its team members (proposed Subcontractors) to identify potential conflicts
of interest they may have in regard to this procurement.

If a potential conflict of interest or competitive advantage is identified, the
organization shall submit in writing the pertinent information to the VRE Director
of Purchasing and Contract Administration, whose name and contact information
appear on the face of this solicitation, so that a determination can be made as to
the extent of the conflict or competitive advantage. The statement shall have the
notarized signature of a principal of the Offeror.

VRE, in its sole discretion, will make a formal written determination relative to
each potential organizational conflict of interest, and its ability to mitigate such a
conflict. If VRE determines that a conflict of interest cannot be mitigated, the
organization determined to have the conflict of interest shall not be allowed to
participate in response to the solicitation. Failure to abide by VRE’s determination
in this matter may result in a Proposal being declared non-responsive.

The Offeror, any of its joint venture partners, any subsidiaries of a joint venture
partner, any companies sharing common ownership with a joint venture partner,
or any of its Subcontractors will be precluded from providing other services to
VRE (i.e., planning, design, construction or construction management services)
which conflict with its services under this Contract.

INSPECTION OF PROPOSALS

The Virginia Freedom of Information Act, §2.2-3700 et seq. shall govern the
release of public records related to this procurement. Trade secrets or proprietary
information related to a procurement may not be subject to public disclosure,
provided the requirements of §2.2-4342F VA Code Ann. are met.

TRADE SECRETS OR PROPRIETARY INFORMATION

Trade secrets or proprietary information submitted by an Offeror in connection
with a procurement transaction submitted pursuant to the Code of Virginia,
subsection F of §2.2-4342 shall not be subject to the Virginia Freedom of
Information Act (§ 2.2- 3700 et seq.).

However, the Offeror shall:

1. Invoke the protections of this Section prior to or upon submission of the data
or other materials;

2. Identify the data or other materials to be protected by clearly marking each
individual page with “PROPRIETARY”’; and

3. State the reason why protection is necessary.
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It is the Offeror’s sole responsibility to defend such exemptions if challenged in a
court of competent jurisdiction.

Except for the foregoing limitation, VRE may duplicate, use, and disclose in any
matter and for any purpose whatsoever and have others do so, all data furnished in
response to this RFP. VRE has the right to release trade secrets or proprietary
information to a third party which may assist VRE in the review and evaluation of
Proposals.

REPLACEMENT OR AUGMENTATION OF KEY PERSONNEL OR
SUBCONTRACTORS

The Key Personnel and Subcontractors in an Offeror’s Proposal are considered
essential to the Offeror’s qualifications and may not be replaced or substituted,
nor may additional personnel or Subcontractors be added, after qualification of
the Offeror’s Proposal unless VRE approves the changes in advance in writing.

REGISTRATION OF PROFESSIONAL SERVICE PROVIDERS

A person, corporation, partnership or other entity engaging in the practice of
architecture, professional engineering, land surveying, certified landscape
architecture or any combination thereof shall not offer to provide or provide such
services to VRE unless:

1. TItisregistered with the Commonwealth of Virginia State Board for Architects,
Professional Engineers, Land Surveyors and Landscape Architects (“Board”)
in accordance with the Code of Virginia, Sections 54.1-411 (business entities)
or 13.1-549 (professional corporations) or,

2. It is exempt from registration because of its status as a sole proprietorship, as
defined in the statute.

By submitting a signed Proposal, an Offeror certifies that it has the required
registration or is exempt from the requirement. VRE may also require an Offeror
to provide proof of registration or exemption. For further information on the
registration requirement, contact the Board at the Virginia Department of
Commerce, 3600 West Broad Street, Richmond, Virginia 23230, telephone
number (804) 367-8500.

AUTHORITY TO TRANSACT BUSINESS

Any Offeror organized as a stock or nonstock corporation, limited liability
company, business trust, or limited partnership or registered as a registered
limited liability partnership must be authorized to transact business in the
Commonwealth of Virginia as a domestic or foreign business entity if so, required
by Title 13.1 or Title 50 of the Code of Virginia, or as otherwise required by law.
The proper and full legal name of the entity and the identification number issued
to the Offeror by the Virginia State Corporation Commission must be included in
the Representations, Certifications and Other Statements of Bidders/Offerors
provided as an attachment to this solicitation.
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Any Offeror that is not required to be authorized to transact business in the
Commonwealth must include in its Proposal a statement describing why the
Offeror is not required to be so authorized. VRE may require an Offeror to
provide documentation that 1) clearly identifies the complete name and legal form
of the entity and 2) establishes that the entity is authorized by the State
Corporation Commission to transact business in the Commonwealth of Virginia.
Failure of an Offeror to provide such documentation may be grounds for rejection
of its Proposal or cancellation of any award. For further information, refer to the
Commonwealth of Virginia State Corporation Commission’s website at:
WWW.SCC.VIrginia.gov.

EXCEPTION TO TERMS AND CONDITIONS

The Offeror must state whether it requests revisions to any of the terms and, if so,
the Offeror must explain the reason(s) for the request(s) and propose alternative
language. An Offeror who does not request a revision in its Proposal may not
object or request revisions to any contract terms during the negotiation process.

VRE will review any request for revisions to terms after selection of an Offeror
for negotiation. Such requests will not factor into the evaluation of Proposals.

INSURANCE
Each Offeror must be able to demonstrate proof of the specific coverage
requirements and limits applicable to this solicitation.

IMMIGRATION REFORM AND CONTROLACT OF 1986

By submitting a Proposal and completing the Representations and Certifications,
the Contractor certifies that it does not and will not, during the performance of the
Contract, employ illegal alien workers or otherwise violate the provisions of the
Federal Immigration Reform and Control Act of 1986. Unauthorized alien
means, with respect to the employment of an alien (which is defined as any
person not a citizen or national of the United States), at a particular time, that the
alien is not at that time either (a) an alien lawfully admitted for permanent
residence, or (b) authorized to be so employed by the Act or by the United States
Attorney General.
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IV.  PROPOSAL REQUIREMENTS

01. GENERAL REQUIREMENTS

A. The requirements included in this Section are purposely established to facilitate
an objective, timely and efficient evaluation by VRE. The Offeror is advised to
ensure that their Proposal complies with all such requirements.

B. Proposals shall include all of the requirements requested in this RFP. Failure to
include all the information requested may adversely affect the evaluation.
Noncompliance with the RFP requirements will affect the evaluation of the
Offeror’s technical and/or past performance and may be grounds to eliminate the
Proposal from consideration.

C. Offerors are advised their Proposal represents their company’s or team’s best
efforts and most complete responses to this solicitation. Assurance of experience,
capability, and qualifications that clearly demonstrate and support the Offeror’s
claim are essential. The absence of such evidence will adversely influence
evaluation of the Proposal.

D. Offerors are to submit Proposals that present the Offeror’s qualifications and
understanding of the overall work to be performed.

E. Proposals must provide a clear and concise response to the requirements of the
solicitation.
F. The Offeror’s submission of a Proposal represents their firm will comply with all

the requirements specified in this RFP.

G. Offerors must submit the required information identified in this Section as a
complete Proposal package. Information in addition to that requested below will
not be considered in evaluating the Proposal and shall not be provided.
Incomplete Proposals may cause the Proposal to be deemed non-responsive.

H. Offerors are to submit Proposals that present the Offeror’s qualifications and
understanding of the overall work to be performed. Offerors are directed to
PART VI. - EVALUATION PROCESS AND CRITERIA and shall respond to
each factor in detail so VRE may properly evaluate the Offeror’s capabilities to
perform the work described in this RFP.

02. OFFEROR'’S RESPONSIBILITY FOR ERRORS OR OMISSIONS IN
DOCUMENTS

A. Each Offeror is responsible for having determined the accuracy and/or
completeness of the solicitation documents, including electronic documents, upon
which it relied in making its Proposal and has an affirmative obligation to notify
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the VRE Director of Purchasing immediately upon discovery of an apparent
inaccuracy or error in or omission from the solicitation documents.

B. If the successful Offeror is aware of such an error or omission and has not notified
the VRE Director of Purchasing, the Offeror must perform any work described in
such incomplete or missing documents at no additional cost to VRE.

03. PROPOSAL SUBMITTAL ELEMENTS

A. The Proposal must include all the written documentation outlined below and shall,
if submitted in hardcopy format, be in a binder separated with the respective
numbered and titled tabs.

TAB 1-

TAB 2-

TAB 3-

TAB 4-

TAB 5-

TAB 6-

TAB 7-

RFP No. 025-007

Table of Contents: Furnish a table of contents to delineate all the
sections of the Proposal package.

Title Page: Furnish the name and address of the firm, local address,
if any; name, title, address, email address, and telephone number of
the contact person and the company officer responsible for
ascertaining the correctness of the Proposal.

Transmittal Letter (Maximum 1 page): Submit a one-page
transmittal letter dated and signed by a company officer
authorized to bind the firm(s) or entity in a Contract. Failure to sign
the letter may disqualify the Proposal. The following information
shall be provided in the transmittal letter:

a. Type and size of business;

b. Years of operation; and

c. Description of the company (or other structure in the case of
a partnership or joint venture), and relevance of services to

this RFP.

Evaluation Criteria No. 1 (Maximum 21 pages):

Response to Criteria No 1. (See Part VI. - Evaluation Process and Criteria)

Evaluation Criteria No. 2 (Maximum 21 pages):

Response to Criteria No 2. (See Part VI. - Evaluation Process and Criteria)

Evaluation Criteria No. 3 (Maximum 3 pages):

Response to Criteria No 3. (See Part VI. - Evaluation Process and Criteria)

Evaluation Criteria No. 4 (Maximum 4 pages):

Response to Criteria No 4. (See Part VI. - Evaluation Process and Criteria)
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TAB 8-  Subcontractors: Identify any Subcontractors and the type of work
anticipated to be performed on the Contract by completing the
SUBCONTRACTOR FORM included below.

a. During Contract performance, ALL Subcontractors shall be
approved in advance by VRE.

b. The Offeror shall ensure lower-tier Subcontractors in support
of the Contract are in compliance with the certifications
included herein, including the insurance coverage described
in this solicitation and all requirements to Federal and State
procurement regulations referenced herein.

c. Exhibits B, C (if applicable) and E from Attachment E shall
be included as part of Tab 8.

TAB9- [Exceptions to the Solicitation: State whether the Special
Provisions and General Provisions are accepted as presented in this
solicitation or if exceptions are taken; identify exceptions taken to
the solicitation; provide rationale in support of the exception and
fully explain its impact, if any, on the performance, schedule, cost,
and specific requirements of the solicitation; and relate each
exception specifically to each section/paragraph and/or specific
part of the solicitation to which the exception is taken. If no
exceptions are taken to the solicitation, the Offeror shall state so.

TAB 10- Acknowledge Receipt of Addenda Issued: Include a signed
acknowledgement of receipt of all addenda issued to this
solicitation.

TAB 11- Representation and Certifications: Complete and sign forms in
the REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF BIDDERS/OFFEORS ATTACHMENT
included herein.

TAB 12- Appendix: Shall include full resumes for each of the Key Personnel.

B. Price will not be considered by VRE in the evaluation process. Offerors SHALL
NOT include an estimate of man-hours or cost for services as part of their
Technical Proposal. Any Offeror that submits cost information with their
Technical Proposal may be deemed non-responsive.

C. If submitting a hardcopy Proposal, Offerors shall include one (1) USB memory
device, containing one (1) continuous electronic copy of the financial statements
in PDFE, separate from the Proposal USB memory device. The electronic copy
shall be labeled appropriately with the RFP number and title, company’s name
and date. A hard copy is not required. Due to the sensitive nature of the
financial statements, USB memory device may be enclosed in a separate envelope
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addressed to VRE'’s Chief Financial Officer and included in the Proposal
package. The financial information will remain confidential and be discarded
upon_completion of the financial analysis. Financial Statements must also be
provided by Offerors when submitting an electronic proposal.

L. Offerors shall furnish complete financial statements for the_current
fiscal year (interim statements are acceptable) and the past two (2)
years. The financial statements shall include the following:

a. Statement of Financial Position (Balance Sheet)
b. Results of Operation (Income Statement)
C. Statement of Cash Flow (ifavailable)
d. Statement of Current and Retained Earnings
2 These statements (a through d) shall be certified indicating
disclosure of all facts that could impair or affect the statements
presented.
3. The term “certified” is defined to mean that an officer of the

corporation includes a statement that the financial statements fairly
present the financial position of the Offeror. The term “officer” is
defined to mean the President, Chief Financial Officer, or Treasurer.
Audited financial statements with the auditor’s opinion meet this
requirement. Audited statements must be submitted, if available.

4. The certified statement provided with the financial statements must
read as follows:

“The financial information provided is correct to the best of
my understanding.”

5. If audited financial statements are not available, the above statement
shall also note the following:

“No audited statements are available for the periods
reported in the accompanying information.”

6. VRE reserves the right to request additional financial information as
may be required to determine the Offeror’s financial responsibility.
If required, a formal request shall be made by VRE to the Offeror.
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SUBCONTRACTOR FORM (TAB 8)

(Offerors shall make additional copies of this form.)

[_] No Subcontractors will be utilized.

1. Firm:

2. Address:

3. Contact: Title:
4. Phone No.: Email Address:

5. Check () all of the following which apply:

[J Small, Woman-owned and Minority-owned Business (SWaM)

*Certified by:

*(The SWaM certification must be attached)

[l Disadvantaged Business Enterprise (DBE)

*Certified by:

*(The DBE certification must be attached)

6. Annual Gross Receipts:

Indicate by checking (M) the appropriate block that applies to your firm:
[0 Less than $7,500,000

[J More than $7,500,000

7. Type of work to be performed by the Subcontractor:

8. Location of work:

9. Estimated percentage of the work:

NOTE: The following certifications included herein must be attached for each
Subcontractor:

1) Certification of Primary Participants Regarding Debarment, Suspension, and Other
Ineligibility and Voluntary Exclusion

2) Certification of Restrictions on Lobbying

3) Non-Collusion Affidavit

(Prime Contractor)
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V. SUBMISSION OF PROPOSAL

01. PROPOSAL ORGANIZATION (FOR HARDCOPY SUBMISSIONS)

A. Binding: The Proposal shall be in a loose-leaf, three-ring binder. Elaborate
format and binding are neither necessary nor desirable. All binders must be
capable of lying flat when opened.

B. Cover: The cover must be titled “Technical Proposal” and clearly identify the
Offeror’s name, RFP number, and RFP title.

C. Tabs: Tabs must be included in the binder and shall be identified by the
respective _numbers and titles as outlined in PART IV. — PROPOSAL
REQUIREMENTS.

02. PROPOSAL FORMAT
A. Text: The Proposal must be typed. Type size must not be smaller than Microsoft
Word Times New Roman 11-point font, normal proportional spacing. Text lines

must be single-spaced.

B. Page: A page shall be:
1. 8-1/2” x 117 sheet of paper (minimum of }2” margins);
2. 117 x 17” sheet of paper for a foldout only such as illustrations, charts,
appendices, graphs, drawings, photographs, diagrams and tables and shall

count towards one (1) page;

3. Printed on one-side only; and

4. White or ivory stock background color.

C. Proposals shall not exceed the number of pages listed per tab in Section 03-
Proposal Submittal Elements above. This page limit encompasses all
documentation the Offeror may wish to submit in describing its organization,
responsibilities, team, and Subcontractors. Tabs 8, 9, 10 and 11 as well as the
financial statements and the appendix for resumes do not count towards the page
limit.

03. HARDCOPY PROPOSALS
Offerors may submit Proposals electronically or in hardcopy format. Offerors
submitting hardcopy Proposals shall provide one (1) signed original in a sealed
package along with one (1) USB memory device, containing one (1) continuous
electronic copy of the “Technical Proposal” package in PDF. Additionally,
Offerors shall provide one (1) USB memory device, containing one (1) electronic
copy of the financial statements in PDF, separate from the Technical Proposal
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USB memory device. Each USB memory device shall be labeled appropriately
with the RFP number and title as well as the Offeror’s name.

IDENTIFICATION OF PROPOSAL PACKAGE (FOR HARDCOPY
SUBMISSIONS)

The “Technical Proposal” shall be clearly marked in a sealed package.

It is imperative that the label shown below is filled in and pasted on the lower left
corner of the sealed package conspicuously identified.

SEALED PROPOSAL
IN RESPONSE TO:

RFP No.: 025-007

Title: Mechanical Engineering Consulting Services
(MEC) VIII for VRE Rolling Stock and
Mechanical Operations

Proposals Due Date:

Name of Offeror:

Failure to properly identify the Proposal package may result in the premature
opening of or a failure to open such Proposal, which may result in the
disqualification of the Proposal.

HAND DELIVERY OR MAILING OF PROPOSALS (FOR HARDCOPY
SUBMISISONS)

Offerors may deliver or mail hardcopy Proposals to:

Kristin Nutter
Director of Purchasing and Contract Administration
Virginia Railway Express
1500 King Street, Suite 202
Alexandria, VA 22314

A Proposal may be mailed, delivered by private courier, express mail or delivered
in person to VRE in Alexandria, VA prior to the Proposal closing date and time,
between 9:00 A.M. and 5:00 P.M. Eastern Time, Monday through Friday, on
days that VRE service is in operation.

It is the responsibility of the Offeror to assure that its Proposal is delivered to the
place designated for receipt of Proposals on or before the day and time set for
receipt of Proposals.
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D. Hardcopy Proposals will be time stamped by VRE’s official time clock at the
receptionist’s desk in the foyer.

E. Facsimile or verbal Proposals shall net be accepted.
F. Proposals shall be kept unopened until after the closing date and time.

06. ELECTRONIC PROPOSALS

A. In lieu of hardcopy submissions, Offerors may submit Proposals electronically
through the Commonwealth of Virginia’s e-procurement portal (eVA)._In order
to submit Proposals electronically, Offerors must be registered in eVA -
WWW.eva.virginia.gov.

B. Proposals can be submitted through eVA by:

1. Clicking on Business Opportunities -> Virginia Business Opportunities
(VBO).

2. Typing “Virginia Railway Express” into the Search Box.

3. Finding VRE RFP No. 025-007.

4. Clicking “View Opportunity” to select the solicitation.

5. Clicking “Respond Online” in the upper right corner of the screen.

6. Following the instructions online to submit a response.

C. Offerors must submit one (1) complete copy of their Proposal, including
attachments, resumes and financial statements.

D. Offerors requiring assistance submitting an electronic response, must contact eVA
Customer Care via email at eVACustomerCare@dgs.virginia.gov or at 866-289-
7367.

07. PROPOSALS DUE (CLOSING DATE)
Proposals must be received by VRE at 2:00 P.M. ET on the date specified in
PART II. — PROCUREMENT SCHEDULE of this RFP. Proposals received
after the Proposal closing date and time will not be considered.
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VI. EVALUATION PROCESS AND CRITERIA

02.

03.

EVALUATION PROCESS

A Technical Evaluation Team (TET) will review and evaluate all written
proposals based on the criteria identified in this section. VRE reserves the right to
request additional information during the evaluation and selection process from any
or all Offeror(s) which may be necessary to clarify their proposals. Subsequent
evaluations, such as to select firms for negotiation, may include, but are not
limited to, oral presentations from the highest ranked, short-listed firms. Any such
subsequent evaluations will be based on the same criteria.

Upon selection of the highest ranked firm, VRE will request a binding Cost
Proposal and begin negotiations. If negotiations with the top ranked firm are not
successful, VRE will begin negotiations with the next most qualified, short-listed
Offeror, until a Contract award can be made to the Offeror whose price is
determined to be fair and reasonable. If the pool of qualified Offerors is exhausted
without an agreement, the solicitation will be canceled.

GENERAL

Proposals will be evaluated based on the evaluation criteria as stated below. An
1000-point scale will be used to create the final evaluation recommendation. When
assessing points, a 1-10 scale will be utilized and multiplied by the weight
assigned.

SCORING METHODOLOGY
The TET will review and evaluate the Proposals using the following scale:

Points Guidance

Qutstanding: Meets all of the requirements / exceeds

9-10 expectations / excellent probability of success in achieving all

objectives / very innovative.

Above Average: Exceeds minimum requirement / sound
6-8 response / very good probability of success.

4-5 probability of success.
Fair: Partially responsive / falls short of meeting basic
2-3 expectations / has a low probability of success.
1 Poor: Inadequate / fails to meet the requirement.
0 Eailure: No response / the information is missing altogether.

RFP No. 025-007
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EVALUATION CRITERIA AND WEIGHTS

The following criteria and weighting scheme will be utilized to evaluate
Proposals. The criteria are listed in descending order of importance with the first
having the most weight (points) and each of the following criterion having less or
equal weight (points) than the one preceding it:

Criteria No. 1- Capability and Expertise of the Offeror and Proposed
Team/Subcontractor(s) (Maximum 21 pages excluding Subcontractor
Form)

Describe in concise detail the capability, expertise, past experience and
performance of the Offeror and, if applicable, proposed Project
Team/Subcontractor(s). All Subcontractors must be clearly identified as well as
their roles and responsibilities. The description shall include the following:

a. The Offeror shall describe its prior work experience, qualifications
and past performance in providing work as described in the Scope
of Work;

b. Relevant experience with passenger rail and rolling stock projects to

include Federally funded passenger rail projects involving the Federal
Transit Administration (FTA), Federal Railroad Administration
(FRA), American Public Transportation Association (APTA) and
Americans with Disabilities Act (ADA);

C. Experience with Federal Railroad Administration (FRA) and
Association of American Railroads (AAR) fleet safety requirements,
including analysis and testing of rolling stock as well as engineering
retrofits and upgrades;

d. Demonstrate transit asset management experience and knowledge,
to include an understanding of the Federal Transit Administration
Transit Asset Management Final Rule, Federal Register, Vol. 81,
No. 143, July 26, 2016. The selected firm must also demonstrate
knowledge, understanding, and experience with the Federal Transit
Administration Facility Condition Assessment Guidebook.

€. The Offeror shall identify any Subcontractors and the type of work
anticipated to be performed on the Contract; complete the
SUBCONTRACTOR FORM included herein this RFP. List
specific relevant experience and the role each is expected to play in
this project.

1. Information shall be on contracts performed by each of the
Offeror’s Subcontractors that are considered most relevant in
demonstrating their ability to support the Offeror in the effort,
including rationale supporting the Offeror’s assertion of
relevance. At VRE’s direction, any proposed Subcontractor(s)
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identified by the Offeror may be contacted for the purposes of
determining the responsibility of the Offeror.

Identify three (3) projects on which comparable work has been done
by the Offeror and each Subcontractor in the past seven (7) years or is
currently being performed. A minimum of one (1) of the foregoing
projects must have been completed within the past seven (7) years. If
applicable, the following information must be provided:

1.
2.

8.

Project name and location;

Name of the Owner’s representative, title, address, email, and
telephone number. The Owner’s representative must have
personal knowledge of the Offeror’s performance;

Description of the work performed including the scope, size
of the project, principal elements and special features of the
project as well as similarity or relevance of work completed
to this Contract;

Project duration and period during which the firm commenced
and completed the work;

Tasks, roles and responsibilities of firm;
Dollar value of services provided;

Notable accomplishments of the firm on the project,
particularly those accomplishments related to tasks in this
Scope of Work; and

Photos of the project (provided for illustrative purposes only).

Project sheets shall be one (1) page per project.

A list of contracts for the Offeror and all Subcontractors within the
past five (5) years, if any, on which failure to complete the work
within the specified time frame resulted either in the assessment of
liquidated damages, penalties or contract termination.

Criteria No. 2- Knowledge, Qualifications and Relevant Experience of the

Proposed Project Manager and Key Personnel (Maximum 21 pages)

Personnel who will work directly on this project and perform work under the
Contract must have demonstrated experience to perform the work delineated
in the Scope of Work. The Offeror shall furnish a summary of the knowledge
and qualifications of the proposed Project Manager and other Key Personnel to
perform the work described in the Scope of Work to include the following:

RFP No. 025-007
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Manager, with evidence of a minimum of ten (10) years of experience
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in a project management role on similar projects. The experience may
have been performed by the proposed Project Manager with the offering
firm or other firms (identify) and shall include:

1. Applicable technical skills and other experience relevant to the
proposed project tasks;

2. Relevant experience with passenger rail and rolling stock
projects;

3. Relevant experience with Federally funded passenger rail
projects involving the Federal Transit Administration (FTA),
Federal Railroad Administration (FRA), American Public
Transportation Association (APTA) and Americans with
Disabilities Act (ADA);

4. Location of key personnel assigned to VRE projects and task
orders; and

5. Estimated availability to devote to the management of the project
including identification of potential competing commitments.

b. One (1) of the proposed Key Personnel must be the designated Senior
Mechanical Engineer, who shall provide mechanical engineering
services for maintenance and capital improvement projects on rolling
stock and mechanical operations to include support for equipment
acquisition, maintenance and modifications, as well as select shop
services. The experience may have been performed by the proposed
Senior Mechanical Engineer with the offering firm or other firms
(identify) and shall include:

1. Licensed Professional Mechanical Engineer with a minimum of
ten (10) years of experience in their field;

2. Applicable technical skills and other experience relevant to the
proposed project tasks as described in the RFP;

3. Relevant experience with passenger rail and rolling stock
projects;

4. Experience 1in writing technical specifications for the
procurement of rolling stock/locomotives and overhaul of on-
board systems and equipment;

5. Relevant experience with Federally funded passenger rail
projects involving the Federal Transit Administration (FTA),
Federal Railroad Administration (FRA), American Public
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Transportation Association (APTA), and Americans with
Disabilities Act (ADA); and

6. The requirement for a Senior Mechanical Engineer and a Senior
Electrical Engineer may be satisfied by one (1) individual who
possesses the applicable qualifications.

c. One (1) of the proposed Key Personnel must be the designated Senior
Electrical Engineer, who shall provide electrical engineering services
for maintenance and capital improvement projects on rolling stock and
mechanical operations to include support for equipment acquisition,
maintenance and modifications, as well as select shop services. The
experience may have been performed by the proposed Senior Electrical
Engineer with the offering firm or other firms (identify) and shall
include:

1. Licensed Professional Electrical Engineer with a minimum of ten
(10) years of experience in their field;

2. Applicable technical skills and other experience relevant to the
proposed project tasks as described in the RFP;

3. Relevant experience with passenger rail and rolling stock
projects;

4. Experience in writing technical specifications for the
procurement of rolling stock/locomotives and overhaul of on-
board systems and equipment;

5. Relevant experience with Federally funded passenger rail
projects involving the Federal Transit Administration (FTA),
Federal Railroad Administration (FRA), American Public
Transportation Association (APTA) and Americans with
Disabilities Act (ADA); and

6. The requirement for a Senior Mechanical Engineer and a Senior
Electrical Engineer may be satisfied by one (1) individual who
possesses the applicable qualifications.

d. Identify three (3) projects on which comparable work has been done
by each of the Key Personnel in the past seven (7) years or is currently
being performed. A minimum of one (1) of the foregoing projects
must have been completed within the past seven (7) years. The
projects must show the applicable skills and experience appropriate for
the requirements described in the Scope of Work. The following
information must be provided:
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1. Project name, location and date(s) which the individual
performed work on the project;

2. Detailed project description;
Similarity or relevance of work completed;

4. Name of the Owner’s representative, title, address, email, and
telephone number. The Owner’s representative must have
personal knowledge of the Offeror’s performance;

5. Roles and responsibilities of individual to include notable
accomplishments of the individual on the project;

6. Indicate if the individual performed work on behalf of the
offering firm or other firm(s); and

7. Dollar value of services provided.

Project sheets shall be one (1) page per project.

In addition to the relevant experience required above, full resumes for
each of the Key Personnel shall be included as an appendix. Resumes
shall not count towards the overall page limit. Resumes must
include education to include degree(s) earned, experience, background,
accomplishments, current professional registration/license to include
issuing state, number and area of registration, and other pertinent
information.

Personnel whose qualifications are submitted by the Offeror must be
committed to the project and have availability for the duration of the
Contract unless otherwise approved by VRE.

Criteria No. 3- Project Approach and Understanding (Maximum 3 pages)

Furnish a clear and concise summary of the proposed project approach to
properly perform the work outlined in the Scope of Work. The summary must
fully describe the means, methods and technical expertise to perform the
requirements outlined in the Scope of Work and shall include the following:
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Understanding of the project scope, technical requirements, and
VRE’s needs;

A statement on the overall approach, organization and resource
commitments to the project; and

Methods and procedures proposed for quality assurance/control of
the services provided and project deliverables.
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Criteria No. 4- Contractor’s Organization and Management Plan

(Maximum 4 pages)

Provide a clear and concise summary of the proposed management plan for
effectively managing the Offeror’s team resources and efficiently performing the

work outlined in the Scope of Work, to include at a minimum:

Overall management philosophy to include adequate coordination
and involvement of staff and Subcontractors;

An organizational chart including identification and definition of
the responsibilities of all personnel thereon, and firm name;

List of personnel with the title of each individual that will
participate or may participate in the project;

Project role(s) that will be filled by the Prime Contractor and
Subcontractors(s), if applicable;

Identify Disadvantaged Business Enterprises (DBE) and Small,
Women-owned, and Minority-owned (SWaM) businesses and their
role(s); and

Location(s) of the Prime Contractor’s and each Subcontractor’s
main, local, and branch offices and the name(s) of staff who will be
responsible for providing services under this project.

Evaluation Criteria Maximum Weight Maximum
Points Score
1. [Capability and Expertise of the Offeror and Proposed 10 30 300
Team/Subcontractor(s)
7. [Knowledge, Qualifications, and Relevant Experience of 10 30 300
the Proposed Project Manager and Key Personnel
3. |Project Approach and Understanding 10 25 250
4. |Contractor’s Organization and Management Plan 10 15 150
TOTAL POINTS 1000
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05. SELECTION PROCESS

A. The Technical Evaluation Team will review the Proposals using written score
sheets. Proposals will be evaluated based on the evaluation criteria as stated
above.

B. Offerors will be in ranked order according to the scores of the TET and a short list

of the most qualified Offeror(s) will be created. Selection shall be made of one (1)
short-listed Offeror deemed to be the best for the project on the basis of the
evaluation factors.

06. INTERVIEWS (OPTIONAL)

A. VRE reserves the right to conduct oral interviews with short-listed firms, based on
the results of the TET, prior to selecting a Contractor. The date and time for
interviews is specified in PART Il. - PROCUREMENT SCHEDULE of this
RFP and shall be reserved for possible interviews. Interviews will be held via
video conference or at the VRE Offices located at 1500 King Street, Suite 202,
Alexandria, Virginia 22314.

B. The interview will provide an opportunity for Offeror(s) to clarify their Proposal
in response to questions from the TET. This is a fact-finding and explanation
session only and does not include negotiations.

C. As interviews are optional for VRE, Offerors must treat their Proposals as a final
product.

D. Upon selection of the most technically qualified Offeror, VRE shall commence
negotiations.

07. NEGOTIATIONS

A. VRE will request the selected Offeror to submit a binding Cost Proposal.
Negotiations shall commence with the selected Offeror to achieve a binding price
and agreement on Contract terms. If negotiations with the top-ranked Offeror are
not successful, discussions will commence with the next highest ranked short-
listed Offeror, and negotiations will continue in this manner until an agreement is
reached.

B. Successful negotiation of the selected Offeror’s labor, overhead, and fee rates will
result in a Contract.
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VII. CONTRACT AWARD/EXECUTION

01.

02.

03.

04.

0s.
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GENERAL

VRE may cancel this RFP or reject Proposals at any time prior to an award and is
not required to furnish a statement of the reason why a particular Proposal was not
deemed to be the most advantageous (Code of Virginia, § 2.2-4359D).

TYPE OF CONTRACT
VRE is contemplating award of an Indefinite Delivery/Indefinite Quantity (IDIQ)
/ Task Order Contract from this solicitation.

AWARD DOCUMENTS

The award document will be a Contract incorporating by reference the Request
for Proposals, Special Provisions, General Provisions, Scope of Work/Services
and the Contractor’s Proposal as negotiated.

NOTICE OF INTENT TO AWARD

VRE will post the “Notice of Intent to Award” on its website at www.vre.org, for
a minimum of ten (10) calendar days. The “Notice of Intent to Award” shall not
be construed as a “Notice-To-Proceed (NTP).”

NOTICE OF AWARD
A “Notice of Award” will be posted on VRE’s website at www.vre.org. The
successful Offeror will be notified in writing by VRE.

PROTEST OF AWARD

An Offeror wishing to protest an award or a decision to award a Contract must
submit the protest, in writing, to the VRE Director of Purchasing no later than ten
(10) calendar days after either the decision to award or the award, whichever
occurs first. The protest must include the basis for the protest and the relief
sought. Within ten (10) calendar days after receipt of the protest, the Chief
Executive Officer of VRE will issue a written decision stating the reasons for the
action taken. This decision is final. Further action, by an Offeror, may be taken by
instituting action as provided by the Code of Virginia.

VRE policy and procedure for the administrative resolution of protests is set forth
in §3.8 of the Public Procurement Policy and Procedures Manual (Procurement
Manual). The Procurement Manual contains rules for the filing and administration
of protests. The VRE Director of Purchasing shall furnish a copy of §3.8 upon
request. Chapter VII, Sec. 1.b. of the Federal Transit Administration (FTA)
Circular 4220.1F addresses protests where Federal funds are involved.

If the project is funded in whole or in part by grants from The Federal Transit
Administration (FTA), FTA will only review protests regarding the alleged failure
of VRE to have written protest procedures; an alleged failure to follow those
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procedures; or violation of Federal law or regulation. A protestor must exhaust all
administrative remedies with VRE before pursuing a protest with FTA. Any
party wishing to file a protest with the FTA should do so no later than five (5)
calendar days after a final decision is rendered under VRE’s protest procedure.
Further details regarding this process may be found in the FTA Circular 4220.1F,
Chapter 7.

VRE may proceed with award of the Contract and Notice-To-Proceed while a
protest is pending if it is determined to be in VRE’s best interest to do so.

DELAYS IN AWARD

Delays in award of a Contract, beyond the anticipated starting date, may result in
a change in the Contract period indicated in the solicitation. If this situation
occurs, VRE reserves the right to award a Contract covering the period equal to or
less than the initial term indicated in the solicitation.

AWARD FOR ALL OR PART

Unless otherwise specified, VRE may, if it is in the best interest of VRE to do so,
award all or part of the Proposal to any Contractor whose offer is the most
responsible and responsive and whose Proposal best meets the requirements and
criteria set forth in the solicitation.

CONTRACT DOCUMENTS
The successful Offeror shall execute and deliver the following Contract
documents to VRE:

1. Signed Contract
2. Insurance Certificates
3. Form W-9 Request for Taxpayer Identification Number and Certification

The aforementioned documents must be submitted to VRE not later than ten (10)
calendar days after receipt of the Contract and “Notice of Intent to Award.”

The Contract shall be in writing. The Contractor shall execute the Contract in the
number of copies required by VRE. One (1) fully executed original shall be
delivered to the Contractor.

FAILURE TO EXECUTE CONTRACT

Should the successful Offeror fail to execute the Contract within ten (10) calendar
days after receipt and submit the required Insurance Certificates, VRE may at its
option, determine that the Offeror has abandoned the Contract, and thereupon, the
Proposal and acceptance shall be null and void. VRE may also seek all available
remedies at law and equity.
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11.  NOTICE-TO-PROCEED (NTP)
A “Notice-To-Proceed” (NTP) will be issued separately at a time subsequent to
execution of the Contract. Contract performance shall begin on the date set forth
in the written NTP. The NTP shall start the time for which the Contractor is
responsible for completion of the Contract.
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VIII. SPECIAL PROVISIONS

01.  SIGNATURES
All documents to be delivered pursuant to this solicitation, requiring a signature,
may be executed via handwritten (manual), stamped, electronic (portable
document format), photocopied, digital or scanned signature. A signed copy of
the documents transmitted by any of the means listed above shall be deemed to
have the same legal effect as delivery of an original executed copy.

02. ESTIMATED QUANTITIES/NON-EXCLUSIVITY OF CONTRACTOR

A. The Contract that will result from this solicitation will not obligate VRE to
purchase a specific quantity of items or services during the Contract Term. Any
quantities that are included in the contract documents are the present expectations
of VRE for the period of the Contract, and VRE is under no obligation to buy that,
or any, amount as a result of having provided an estimate or of having had any
normal or otherwise measurable requirement in the past. VRE may require more
goods and/or services than the estimated annual amount, and any such additional
quantities will not give rise to any claim for compensation other than at the unit
prices and/or labor rates specified in the Contract.

B. The items or services covered by this Contract may be or become available under
other VRE contract(s), and VRE may determine that it is in its best interest to
procure the items or services through such other contract(s). VRE does not
guarantee that the selected Contractor will be the exclusive provider of the goods
or services covered by the resulting Contract.

03. TASK ORDER REQUIREMENTS

A. The Contractor shall perform work on this Contract through Task Orders initiated
by VRE. All Task Orders and the provision of services pursuant to such Task
Orders are subject to the terms and conditions of this Contract and in the event of
a conflict between the Task Order and the Contract, the Contract shall control.

B. All Task Orders issued under this Contract shall either be Firm Fixed Price or
Cost-Plus Fixed Fee, as specifically defined in the Request for Task Order
Proposal prepared by VRE.

C. Any Task Order issued during the effective period of the contract and not
completed within that period shall be completed by the Contractor within the time
specified in the Task Order.

04. CONTRACT AMOUNT AND TASK ORDER FUNDING

A. This is an Indefinite Delivery/Indefinite Quantity (IDIQ) Contract and the total
cost for any individual Task Order (including modifications) shall not exceed
$2,500,000. The ceiling amount for all Task Orders issued in any given contract
year (Base Period and any subsequent Option Year Period exercised by VRE)
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shall not exceed $6,000,000 in aggregate per year. Therefore, the maximum value
of the Contract is $24,000,000 for a term of up to four (4) years.

B. As a minimum guarantee, at least one (1) Task Order will be issued to the
Contractor during the term of the Contract. There is no limit on the number of
Task Orders that may be issued against this Contract. If and when needed, the
maximum number of Task Orders issued will be contingent upon the
requirements of VRE and shall be subject to the appropriation and availability of
funds and will be within the maximum value of the Contract as identified above.

C. Individual Task Orders will be funded separately. VRE will not issue any Task
Orders that are not fully funded, and the Contractor shall not perform any work
which is not funded. In no event shall the Contractor be authorized to incur costs
under an individual Task Order in excess of the total amount of funds obligated
against that Task Order unless authorized by an approved change order or Task
Order Supplement in advance. Refer to Clause 23- Changes, located in the
General Provisions.

D. VRE reserves the right to issue separate solicitation(s) for project(s) if it is
determined to be in the best interest of VRE.

E. VRE shall authorize Task Orders, in writing, under the Contract at its sole
discretion and shall not be obligated to issue more than one (1) Task Order to the
Contractor during the Contract term, nor to expend all funds authorized for the
Contract.

05. COMMENCEMENT OF WORK

A. The Contractor shall not proceed with any work without a fully executed Task
Order issued by the VRE Chief Executive Officer or his/her designee. VRE shall
not accept responsibility for work or services for which there is not specific
written authorization.

B. Task Orders that exceed the VRE Chief Executive Officer’s spending authority,
currently  $200,000, shall be authorized by the VRE Operations
Board/Commissions.

C. The Contractor shall assign a single point of contact responsible for ensuring the
work is completed in close coordination with VRE.

D. The Contractor shall perform work assigned under this Contract as further
described in Task Orders issued by VRE. The work shall be in accordance with
the terms and conditions of the Task Order or as specified elsewhere in the
Contract. Upon execution of Task Orders, the Contractor shall provide skilled
and professional personnel together with the supervision, management,
administrative services, facilities, equipment, and all other materials and services
necessary to successfully accomplish the work set forth in each Task Order.
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06. TASK ORDER ASSIGNMENTS AND PROCEDURES

A. VRE will initiate work by requesting a Task Order Proposal from the Contractor.
The Contractor must provide a Task Order Proposal in writing or indicate why
they cannot produce a proposal within the time allowed.

B. VRE will provide a written Request for Task Order Proposal to the Contractor
and shall request a Task Order Proposal from the Contractor based on the fixed
unit rates, contract labor rates, agreed to at the time of contract award, except for
profit which will be negotiated separately for each Task Order.

C. Each Request for Task Order Proposal shall include at a minimum:

1. Scope of Work describing the technical requirements of the task and the
required completion date(s).

2. Period of Performance.
3. Reporting Requirements and Deliverables.

4. Type of Task Order (Firm Fixed Price Task Order or Cost-Plus Fixed Fee
Task Order).

5. Proposal Due Date.

D. In response to the Request for Task Order Proposal, the Contractor shall submit a
Task Order Proposal to VRE, within the time stated in the Request for Task Order
Proposal, that includes at a minimum the following:

1. Approach (technical proposal) to meet the Scope of Work referencing
VRE’s Request for Task Order Proposal and highlighting any variations.

2. Listing of Subcontractors to be utilized to include proposed DBE or
SWaM participation, if applicable.

3. Project completion schedule, including milestones, if required.

4. Price Proposal, which shall be in sufficient detail to permit an analysis of
all material, labor, equipment, Subcontractor and overhead costs and
which shall cover all the work included in the Request for Task Order
Proposal. Any proposed costs for Subcontractors shall be supported by a
similar price breakdown.

E. Preparation or revisions of Task Order Proposals by the Contractor shall not be
compensated under this Contract. VRE’s request for a proposal to perform the
work does not represent a commitment to authorize the work, nor obligate VRE in
any way.
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F. Procedures for incorporating each Task Order into the Contract shall be in
accordance with the following:

1.

6.

VRE issues a Request for Task Order Proposal in the form of a letter or e-
mail to the Contractor, to include a Scope of Work, requesting a Task
Order Proposal from the Contractor, to include a price proposal, by a
specified date. The Task Order Scope of Work constitutes what VRE
believes to be the major project elements. It is the responsibility of the
Contractor to identify all necessary associated work whether or not
specifically listed in the Scope of Work.

The Contactor responds with a Task Order Proposal, which includes both
a technical proposal regarding the Scope of Work and a price proposal
stating proposed disciplines, manhours per discipline, and authorized
reimbursable expenses, as well as responses to other requirements of the
task assignment.

Following VRE’s review of the technical proposal submitted by the
Contractor, negotiations or discussions regarding the scope and approach
may occur. VRE may request a revised proposal or revise the project
scope as a result of these negotiations or discussions.

VRE will evaluate the price proposal against VRE’s Independent Cost
Estimate and negotiations may be initiated by VRE as necessary in order
to reach an agreement on a reasonable Task Order amount.

Following any negotiations and upon written approval of the technical
proposal, level of effort, pricing, profit, project schedule, and any other
pertinent information, a Task Order is prepared, processed, and formally
executed incorporating the task assignment into the Contract. Task Orders
shall be sequentially numbered.

VRE issues a written Notice-To-Proceed, as required.

G. VRE may request the Contractor to present an informal briefing and review of the
work conducted under any Task Order.

H. In the event that a Task Order is cancelled prior to completion of the work, the
Contractor will be paid for VRE-approved incurred costs up to the date of
issuance of the cancellation notice by VRE or as otherwise agreed to by the

parties.

L. Consistent non-responses to Request for Task Order Proposals may negatively
impact or prohibit the Contractor from proposing on future Task Orders.
Additionally, the failure of the Contractor to meet the deadlines specified in
individual Task Orders may be kept on file with the Contractor's record of
performance deficiencies.
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IX. GENERAL PROVISIONS

RFP No. 025-007

PRECEDENCE OF TERMS

In the event of an inconsistency between the Request for Proposals or Invitation
for Bids, the Contract Terms and Conditions, other included documents, or the
Federal Transit Administration (FTA) Master Agreement and state procurement
law, the inconsistency shall be resolved by the following order of precedence:

1. Federal Transit Administration Master Agreement (31) (May 2, 2024) and
FTA Circular 4220.1IF, dated November 1, 2008, as amended;

Virginia’s Public Procurement Act, as amended,;

Invitation for Bids (IFB)/Request for Proposals (RFP);

Special Provisions;

General Provisions; and

Contractor’s Bid/Proposal.

QbW

Where the terms of these Contract Documents vary the most stringent shall apply.

VRE CONTRACT MANAGEMENT

Contract Administrator: During the term of the Contract, matters relating to
bonding, insurance, terms and conditions, and other contract administration
matters shall be directed to the Contract Administrator. Changes to the Contract
value, scope, or schedule will require consultation with the Contract
Administrator.

Contracting Officer: The Contracting Officer is the only individual who can
legally commit or obligate VRE for the expenditure of federal/public funds. The
technical administration of the Contract shall not be construed to authorize the
revision of the terms and conditions of the Contract. Any such revision shall be
authorized in writing only by the Contracting Officer. The Contracting Officer
may designate personnel to act as their authorized representatives for one or more
contract administration functions not involving a change in the scope, price,
terms, or conditions of the Contract. Such designation will be in writing, set forth
by a separate letter signed by the Contracting Officer, and will contain specific
instructions as to the extent to which the representative may take action for the
Contracting Officer. Such designation will not contain authority to sign
contractual documents, nor will it authorize the designee to order contract
changes, modify contract terms, or create any liability on the part of VRE.

Project Manager: During the term of the Contract, the Contracting Officer may
designate a Project Manager (PM) to represent VRE and assist in monitoring the
work under the Contract. The PM is responsible for the overall project
management and serves as the technical liaison to the Contractor. The PM is
responsible for the day-to-day clarification and guidance of the Contractor’s
personnel as may be required under the Contract. The VRE Project Manager will
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conduct ongoing reviews of the Contractor’s progress in performing the work and
will furnish comments in a timely manner. Only the PM consulting with the
Contract Administrator and/or the Contracting Officer, as necessary, is authorized
to provide direction to the Contractor. All communications to other agencies shall
be through the VRE Project Manager, unless directed otherwise.

PRIME CONTRACTOR RESPONSIBILITIES

The Contractor shall be responsible for completely supervising and directing the
work under this Contract and all Subcontractor(s) that it may utilize, using
adequate skill and attention. Subcontractor(s) who perform work under this
Contract shall be responsible to the Prime Contractor.

During the period of performance, the Contractor shall not substitute key
personnel without the written approval of VRE. The Contractor shall provide
VRE with information as to the circumstances necessitating the proposed change
and other information as requested. Periodically, the VRE Project Manager may
request an updated list of personnel.

The Contractor agrees that it is fully responsible for the acts and omissions of its
Subcontractor(s) and of persons employed by the Subcontractor as it is for the
acts and omissions of its own employees.

The VRE Project Manager shall coordinate the work on this Contract with VRE’s
ongoing operations and other activities performed by VRE or other contractors.

STANDARD OF CARE

VRE is entering into this Contract in reliance on the Contractor’s experience and
abilities with respect to performing the services hereunder. In performing the
work, the Contractor shall ensure that it and its agents and employees exercise the
degree of skill and care that is normally accepted by members of the same
profession currently practicing under similar conditions in the same locality
(“Customary Standard of Care”). The Contractor shall re-perform, without
additional compensation, any services not meeting this Customary Standard of
Care.

The Contractor shall be responsible for the professional quality, completeness,
technical accuracy and coordination of all designs, drawings, specifications, cost
estimates and other services or materials provided, regardless of whether such
drawings and documents are prepared by the Contractor or the Contractor’s
subcontractors. The plans, drawings, specifications and other documents that the
Contractor prepares must be free from material errors, complete and appropriate
for the purposes intended; and the project, if constructed in accordance with such
plans, drawings, specifications, and other documents, shall be structurally sound
and complete and shall result in properly functioning facility and/or equipment
suitable for the purposes for which it is intended.

The Contractor is responsible for all costs and expenses incurred by VRE,
including increased construction and/or manufacturing costs, when such costs and
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expenses are the result of any violation of this Standard of Care provision. VRE’s
review, approval or acceptance of or payment for any services required under this
Contract does not release the Contractor from any liability for breach of this
Standard of Care provision.

05. CONFORMITY WITH SCOPE OF WORK
All deviations from the Scope of Work shall be authorized in writing by VRE. No
extra compensation for material or labor shall be allowed for work evidently
necessary within the general intent of the Scope of Work.

06. TERM OF CONTRACT

A. The term of the Contract shall be for a Base Period of one (1) year with the option
to extend for three (3) additional one-year periods, not to exceed four (4) years.
The Base Period will commence on the date of of contract award.

B. The exercise of a contract option will be at the sole discretion of VRE. Unless
otherwise directed in writing, the Contract will be extended by VRE under the
terms and conditions of the original Contract.

C. A written preliminary notice of VRE’s intention to exercise an option will be
given approximately sixty (60) calendar days prior to the expiration date of the
Base Period and each Option Year Period. The preliminary notice does not
commit VRE to an extension. The exercise of an option is subject to the
availability of funds at the time of the exercise of the option.

07. LABOR RATES
The Contract shall contain labor rates on a manhour basis for various disciplines.
Each rate shall include direct costs, overhead and General and Administrative
expenses (G&A). (The number and type of disciplines are subject to final
determination during negotiations with the selected Contractor). Rates will remain
fixed for the Base Period of the contract.

08. LABOR RATE ADJUSTMENTS

A. To request an adjustment for any change in rates of pay for labor (including fringe
benefits), the Contractor or VRE must submit a written request to the other party
not less than sixty (60) consecutive calendar days prior to the expiration of the
Base Period and each subsequent Option Year Period of the Contract.

B. Increases in the Contract labor rates shall not exceed: 1) the percentage of change
in the U.S. Department of Labor Consumer Price Index, All Items, Unadjusted,
Urban Areas (“CPI-U”) for the most recent twelve (12) month period, for which
statistics are available, ending immediately prior to the date of the request; or ii)
three percent (3%); whichever percentage is lower.

C. VRE shall modify this Contract (1) to include the price adjustment and its
effective date and (2) to revise the labor rates (including fringe benefits) as shown
in the Cost Proposal to reflect the increases or decreases resulting from the
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adjustment. The Contractor shall continue performance pending agreement on, or
determination of, any adjustment and its effective date.

Any Contract labor rates that result from this provision, will be binding and shall
become effective the first day of the corresponding Option Year Period. No
adjustment shall apply to services that are required to be performed before the
effective date of the adjustment. Additionally, labor rates for Firm Fixed Price
Task Orders shall remain constant and not subject to adjustment through the term
of the Task Order and through completion of the scope of work outlined in the
Firm Fixed Price Task Order.

PAYMENTS

Payments Under IDIO-Task Order Contracts

Payments shall be made monthly for the amount and value of the work and
services performed by the Contractor under this Contract. Payment applications
shall be prepared by the Contractor and accompanied by all supporting data
required by the VRE Project Manager. VRE will not pay more than the approved
Task Order amount for the work, regardless of the number of hours spent or
amount of expenses incurred by the Contractor to complete the task.

Terms

1. The Contractor shall submit monthly invoices for work/goods ordered,
delivered, and accepted by VRE by the 15th of each month. The invoice
period shall be the calendar month. This payment schedule shall be
maintained throughout the duration of the project, unless directed otherwise.

2. If no charges have been incurred for a particular month, no invoice is
required. However, the VRE Project Manager shall be notified that no invoice
will be submitted.

3. Any Contractor’s payment terms requiring payment in less than thirty (30)
days will be regarded as requiring payment thirty (30) days after invoice or
delivery, whichever occurs last. This shall not affect offers of discounts for
payment in less than thirty (30) days.

4. 1If funds are not appropriated for purposes of the Contract for the current or
any succeeding fiscal year subsequent to the one in which the Contract is
entered into, then VRE may terminate the Contract upon prior written notice
to the Contractor. Should termination be accomplished in accordance with
this Section, VRE shall be liable only for payments due through the date of
termination.

C. Billing Instructions

RFP No. 025-007

1. Invoices shall be submitted electronically in one (1) continuous electronic
copy in PDF in to mechanicalinvoices@vre.org. The VRE Project Managers
shall also be copied on the email at rmcclung@vre.org and
dknieriem@vre.org.
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Invoices shall be submitted by the Contractor to VRE no more than sixty
(60) calendars days after the month in which the work being invoiced was
performed. VRE reserves the right to reject invoices that do not comply with
this requirement.

The VRE Project Managers shall be indicated on the invoice cover sheet.
At a minimum, invoices shall contain the following information:

a. Name, address and telephone number of Contractor

S

VRE Contract number

c. Contractor’s invoice number

o

Task Order number
Date of invoice
Date of services (tasks) performed and period of invoice

Summary description of work performed

= @ oo

Percentage of the Task Order scope of work complete

—

Percentage of the Task Order budget complete

Breakdown of invoice amount by Prime Contractor and Subcontractor

—.

k. Total invoice amount
l.  Total cumulative amount invoiced
m. Contractor’s signature
The following substantiating documentation shall be attached to each

invoice:

a. Personnel (labor) charges: names, titles, hours, billing rates; hours
charged to each Task Order; and

b. Details of direct/reimbursable expenses, including receipts.

The same information above shall be provided for all Subcontractor invoices
submitted for payment from the Prime Contractor.

Invoices shall be accompanied by a progress report describing the work
performed during the period being invoiced. See SECTION E -
MONTHLY PROGRESS REPORTS below.

If invoices fail to meet all of the above requirements, they will not be
processed for payment and will result in the invoice being returned to the
Contractor for correction and resubmission. VRE may request additional
substantiating documentation as necessary.
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D. Progress Payments
1. Payments shall be made monthly for the amount and value of work and
services performed by the Contractor under this Contract. Progress payments
will only be made for work that has been delivered and which VRE has
approved and accepted.

2. Payment applications shall be prepared by the Contractor and accompanied by
any supporting data, to include a detailed progress report, required by the
Project Manager. With advance VRE approval, progress payments may be
authorized based on a set of milestones for work not specifically resulting in
deliverable products.

3. VRE may require substantiating information such as Contractor’s Affidavit of
Payments, Subcontractor’s Affidavit of Payments, invoices, etc.

E. Monthly Progress Reports
1. During the performance of Task Orders issued against this Contract, the
Contractor, unless directed otherwise in the Task Order, shall deliver a
monthly progress report specific to each Task Order to VRE.

2. The Contractor shall deliver copies of each monthly progress report to the
VRE Project Manager on the fifteenth (15™) of each month, with the monthly
invoice.

3. Individual monthly progress reports shall be submitted for each Task Order
issued under the Contract. The progress report shall include the following
information:

a. A summary of progress made under the Task Order during the
reporting period, separated into logical elements of work. This shall
include pertinent data sufficient to explain any significant results
achieved.

b. An explanation of any technical and/or schedule problems which
may have occurred or are expected to arise in the next one hundred
and twenty (120) calendar days. The description of any differences
between planned and actual technical progress shall include a
statement of why the differences occurred or why they are expected
to occur and what remedial or alternative actions are planned or
recommended. This may include any recommended action by the
Contractor to assist in the resolution of a problem.

c. Projected activities and costs for the next reporting period; including
cumulative expenditures incurred to date.

d. Invoice amount and the balance remaining in the Task Order.

4. VRE may request additional information be included in the monthly progress
report to support VRE grant administration reporting.
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PAYMENTS TO SUBCONTRACTOR

In the event that the Contractor utilizes a Subcontractor for any portion of the
work under this Contract, the Contractor hereby agrees to:

1.

Provide payment of Subcontractors within seven (7) days of receipt of
payment by VRE for work completed and approved expenses. The Contractor
shall take one (1) of the two (2) following actions within seven (7) days after
receipt of amounts paid to the Contractor by VRE for work performed by a
Subcontractor under the Contract.

a. Pay a Subcontractor for the proportionate share of the total payment
received from VRE attributable to the work performed and
completed by that Subcontractor under the Contract; or

b. Notify VRE and any Subcontractors, in writing, of its intention to
withhold all or a part of the Subcontractor's payment with the
reason for nonpayment.

The Contractor shall be obligated to pay interest to a Subcontractor on all
monies owed by the Contractor that remain unpaid after seven (7) days
following receipt by the Contractor of payment from VRE for work performed
by a Subcontractor under the Contract, except for amounts withheld under
subsection 1.b. of this Section. Unless otherwise provided under the terms of
this Contract, interest shall accrue at the rate of one percent (1%) per month.
The date of mailing of any payment by U. S. Mail is deemed to be payment to
the addressee. These provisions apply to each sub-tier contractor performing
under the primary Contract.

The Contractor's obligation to pay an interest charge to a Subcontractor
pursuant to the provisions of this Section may not be construed as an
obligation by VRE. A contract modification may not be made for the purpose
of providing reimbursement for any such interest charge. A cost
reimbursement claim may not include any amount for reimbursement for such
interest charge.

TRAVEL EXPENSES

VRE will not reimburse the Contractor for travel-related expenses for employees
traveling within the greater Baltimore-Washington Metropolitan Area, as defined
by the United States Office of Management and Budget.

VRE will compensate the Contractor for Reimbursable Expenses for employees
traveling outside of this area, and only if they are pre-approved by VRE and in
accordance with the Contract. When authorized by the VRE Project Manager,
expenses may include:

1.

Lodging/Meals/Incidental Expenses:
a. Each Contractor required to travel overnight in the performance of this
Contract shall be reimbursed for lodging, meals and incidental expenses at
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the rates specified by the U.S. General Services Administration (GSA)
(http://www.gsa.gov — search “Per Diem”) for the locations being visited.

b. Lodging: VRE will reimburse for actual lodging costs at a reasonably
priced commercial facility in the immediate area of where the work is
performed, up to the GSA’s daily rates for the destination, current for the
date of travel. Receipts for lodging must be itemized. Only room and tax
charges will be reimbursed; no reimbursement will be made for additional
expenses, including but not limited to, room service, laundry, telephone
and in-room movies. If the Contractor or its employee shares a room with
another person who is not connected with the performance of the work,
including a spouse, VRE will reimburse for only the cost of a single room.

c. Meals: The amount for meals and incidental expenses includes state sales
tax (where applicable) and a 15% gratuity. On the day of departure, 75%
of the applicable rate will apply. On the last day of travel, 75% of the
applicable rate will apply.

2. Air Travel:

VRE shall reimburse for air travel at the coach rate. The Contractor is
expected to obtain discount airfares to the extent possible. Travel shall be by
the route that is most cost effective to VRE. Tickets must be purchased at least
seven (7) calendar days in advance, unless otherwise approved by VRE. The
Contractor shall bear any additional costs incurred as a result of deviations
from this route for personal reasons. Travel time shall not be compensated.
Legible receipts are required.

3. Local Transportation:
Reservations must be made in advance whenever possible to take advantage
of all available discounts.

a. Taxi/limousine/bus — Reasonable expenses reimbursable at actual cost.
Receipts are required. Transportation expenses between places of lodging
or business and places where meals are taken are not allowed unless
suitable meals cannot be obtained at the site.

b. Rental automobiles — Reasonable expenses reimbursable at actual cost.
Rental automobiles shall be used only when it will affect a savings or
other advantage or when the use of other transportation is not feasible.
Rental automobiles should be limited to sub-compact models when
available. A legible copy of the rental agreement is required to support
costs. Rental of other than a sub-compact is allowable when sub-compacts
are not available. Any reimbursement will cover only those rental charges,
insurance and/or fuel fees allocable to work on the Contract and will not
cover the purchase of liability insurance and/or collision/comprehensive
insurance. Legible receipts are required.
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Private automobile - Use of private automobiles will be reimbursed at the
current U.S. Internal Revenue Service (IRS) business mileage rate.

Tolls and parking charged for the use of ferries, roads, bridges, and
tunnels while traveling to and from commercial carriers and parking
charges at destination are reimbursable at actual cost. Legible receipts are
required.

4. Telephone:
Actual cost of business telephone charges incurred by the Contractor while in

travel status is reimbursable. Personal telephone charges are not allowable.
Legible receipts are required.

5. Other:

a.

Other actual expenses incurred in the performance of this Contract,
exclusive of normal operating expenses, and as approved by VRE, shall be
reimbursed. Receipts or invoices are required on each individual item
under this category.

Non-reimbursable costs include expense for entertainment, first-class
airfare, contributions, personal telephone and facsimile charges, dues and
subscriptions, alcoholic beverages, expenses for transportation and
lodging for personal pursuits, gifts, gratuities, and other charges expressly
disallowed under the terms of this Contract.

6. Exclusions:
VRE will not reimburse or pay for expenses that are personal in nature. The
following are some examples of expenses excluded from reimbursement:

a. Alcoholic beverages

b. Personal phone calls

c. Entertainment (e.g. pay TV, movies, night clubs, health clubs, theaters,
bowling)

d. Personal expenses (e.g. laundry, valet, haircuts)

e. Personal travel insurance (e.g. life, medical, or property insurance) for
airfare or rental cars

f.  Fines for parking or traffic violations

g. Auto repairs, maintenance, cleaning, inspection and insurance costs for
personal vehicles

Reimbursable expenses must be included on each monthly invoice and require
receipts and other documentation.

Time limit: VRE will not honor requests for travel reimbursement that are

submitted more than sixty (60) calendar days after completion of travel.
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EXTRA CHARGES NOT ALLOWED

Unless otherwise provided in the Contract, the Contract price shall be for the
complete installation ready for VRE use, and shall include all applicable freight
and installation charges; extra charges will not be allowed.

DESIGN WITH FUNDING LIMITATIONS

The Contractor shall accomplish the design services required under this Contract
to permit the award of a contract, using standard VRE procedures, for the
construction or manufacture of the facilities or equipment designed, at a price that
does not exceed the estimated construction or manufacturing contract price. When
bids for the construction or manufacturing contract are received that exceed the
estimated price, the Contractor shall perform such redesign and other services as
necessary to permit contract award within the funding limitation. These additional
services shall be performed at no increase in the price of the Contract. However,
the Contractor shall not be required to perform such additional services at no cost
to VRE if the unfavorable bids are the result of conditions beyond the Contractor's
reasonable control.

The Contractor shall promptly advise VRE if it finds that the project being
designed will exceed or is likely to exceed the funding limitations and it is unable
to design a usable facility or equipment within these limitations. Upon receipt of
such information, VRE will review the Contractor's revised estimate of
construction or manufacturing cost. VRE may, if it determines that the estimated
construction or manufacturing contract price is so low that award of a
construction or manufacturing contract not in excess of such estimates is
improbable, authorize a change in scope or materials as required to reduce the
estimated construction or manufacturing cost to an amount within the estimated
budget. When bids are not solicited or are unreasonably delayed, VRE may
prepare an estimate of constructing or manufacturing the design submitted and
such estimate shall be used in lieu of bids to determine compliance with the
funding limitation.

REQUIREMENTS FOR REGISTRATION OF DESIGNERS

The design of architectural, structural, mechanical, electrical, civil, or other
engineering features of the work shall be accomplished or reviewed and approved
by architects or engineers registered to practice in the Commonwealth of Virginia.
All Professional Corporations shall also be licensed in the Commonwealth of
Virginia as required by the Architects, Professional Engineers, Land Surveyors,
Certified Interior Designers and Landscape Architects (APELSLA) Board
Regulations.

CERTIFICATION OF DRAWINGS AND OTHER DOCUMENTS

The Contractor or their duly authorized representative shall sign the original
tracings of all drawings and the first page of all specifications, estimates, or
similar documents under the Contractor's printed name and over the affixed
replica of his or her professional seal or his or her registration certificate number,
including the State or jurisdiction of issuance.
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16. PREPARATION OF SPECIFICATIONS AND COORDINATION WITH
CONTRACT DOCUMENTS

A. The Contractor's documents shall be coordinated with VRE's procurement
requirements, including change orders (modifications). The Contractor's
documents shall not contain statements or requirements which conflict with, or
unnecessarily duplicate the provisions of VRE's procurement documents.

B. The Contractor shall make reference to applicable Federal specifications, if
available, for items and materials used. If Federal specifications are not available,
the Contractor shall reference specifications prepared by recognized professional
manufacturers or construction societies or furnish descriptions of the items or
materials containing all the salient characteristics of function, performance,
design requirements and quality of the item described. When an item or material
cannot be described because of its technical construction or composition or
because it is a proprietary item, the manufacturer and model number of one, and if
available, several suitable commercial products shall be included as part of the
required description, followed by the words "or approved equal".

C. If it is determined that one and only one brand of item or material will meet the
requirement, the Contractor shall so state and shall give full justification for that
determination. Specifications shall not duplicate, contradict or cover the same
subject matter contained in the general and special provisions to be used with the
contract. A complete set of contract general and special provisions will be
furnished to the Contractor by VRE.

17. CONSTRUCTION CONTRACTS WITH ARCHITECTURAL AND
ENGINEERING FIRMS
No contract for construction of any project or item for which architectural and
engineering services are provided under this Contract shall be awarded to the
Contractor, any of its Subcontractors, or any of its subsidiaries or affiliates.

18. REGULATORY COMPLIANCE WITH LAWS AND PERMITS

A. The Contractor agrees it shall be responsible for the professional quality, technical
accuracy, and coordination of all designs, drawings, specifications, and other
services furnished by the Contractor under this Contract. All design work and
administration shall be performed in accordance with all applicable Federal, State
and Local Laws, Rules and Regulations. In addition to the requirements
described in the preceding Sections and the Scope of Work, any additional
regulatory compliance required by the United States Department of
Transportation and/or the Environmental Protection Agency be complied with
during the term of the Contract

B. The Contractor shall, without additional compensation, correct or revise any
errors or deficiencies in its designs, drawings, specifications, and other services.
If any Contractor violation of a code, standard or regulation results in a change
order, the Contractor shall be liable for any additional costs to VRE, including
costs of re-design, any additional construction or manufacturing costs and costs of
delay.
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C. Neither VRE’s review, approval or acceptance of, nor payment for, the services
required under this Contract shall be construed as a waiver of any rights under this
Contract or of any cause of action arising out of the performance of this Contract,
and the Contractor shall be and remain liable to VRE in accordance with
applicable law for all damages to VRE caused by the Contractor's negligent
performance of any of the services furnished under this Contract.

D. If the Contractor is comprised of more than one legal entity, each such entity shall
be jointly and severally liable hereunder.

E. The design work product of the Contractor shall be suitable for review by VRE,
its Host Railroads and applicable Authorities Having Jurisdiction.

F. The rights and remedies of VRE provided for under this Contract are in addition
to any other rights and remedies provided by law.

19. RELEASES. LICENSES. PERMITS AND AUTHORIZATIONS

It is the Contractor's responsibility to obtain all releases, licenses, permits and
other usage authorizations for all matters within its ordinary sphere of activity,
including photographs, copyrighted materials, artwork or any other property or
rights belonging to third parties obtained by the Contractor for use in performing
services for VRE. The Contractor shall save the VRE harmless from all claims,
demands, expenses (including reasonable attorney's fees), liabilities, suits, and
proceedings (including any brought in or before any court, administrative body,
arbitration panel or other tribunal) against or involving VRE on account of or
arising out of such use. VRE shall obtain the same for any such items obtained by
VRE which are used by the Contractor in performing services for VRE. The
Contractor shall save VRE harmless from all claims, demands, expenses
(including reasonable attorneys' fees), liabilities, suits, and proceeding (including
any brought in or before any court, administrative body, arbitration panel or other
tribunal) against or involving VRE on account of or arising out of any assertions,
claims, slogans, headlines or the like made by the Contractor for any VRE
products, as well as for all claims, demands, expenses, liabilities, suits and
proceedings arising out of the nature or use of VRE's products by the Contractor.

20. OWNERSHIP OF WORK PRODUCTS

A. This Contract does not confer on the Contractor any ownership rights or rights to
use or disclose VRE’s data or inputs. VRE shall have unlimited rights, for the
benefit of VRE, in all work products including, but not limited to, drawings,
designs, specifications, notes and other work developed in the performance of this
Contract. VRE shall have the right to use the work products on any other VRE
work without additional cost to VRE.

B. All work products, in any form, that result from this Contract are the property of
VRE and must be provided or returned to VRE upon completion, termination, or
cancellation of this Contract. The Contractor shall not use or allow others to use
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the work products for any purpose other than performance of this Contract
without the written consent of VRE.

The work products are confidential, and the Contractor may neither release the
work products nor share their contents. The Contractor shall refer all inquiries
regarding the status of any work product to the VRE Project Manager or to his or
her designee. At VRE ‘s request, the Contractor shall deliver all work products,
including hard copies of electronic files, to the VRE Project Manager.

The Contractor must include the provisions of this Section as part of any contract
or agreement related to this Contract into which it enters with Subcontractors or
other third parties.

If any invention, improvement, or discovery of the Contractor or any of its
Subcontractors or lower-tier subcontractors is conceived or first actually reduced
to practice in the course of or under the Contract, and that invention,
improvement, or discovery is patentable under the laws of the United States of
America or any foreign country, VRE and the Contractor agree to take actions
necessary to provide immediate notice and a detailed report to the party at a
higher tier until all applicable VRE funding partners are ultimately notified.

The provisions of this Section will survive any termination or cancellation of this
Contract.

CONFIDENTIAL INFORMATION

The Contractor and its employees, agents and Subcontractors shall hold as
confidential all VRE information obtained under this Contract. Confidential
information includes, but is not limited to, non-public personal information; social
security numbers; addresses; dates of birth; other contact information or medical
information about a person; and information pertaining to products, operations,
systems, customers, prospective customers, techniques, intentions, processes,
plans and expertise.

The Contractor must take reasonable measures to ensure that all of its employees,
agents and Subcontractors are informed of and abide by this requirement.

DISSEMINATION OF CONTRACT INFORMATION

The Contractor shall not discuss, publish, permit to be published, or distribute for
public consumption, oral or written, any material concerning this Contract,
without the prior written consent of VRE.

When required, the Contractor shall prepare amendments or revisions to the
drawings, specifications, and VRE cost estimates.

CHANGES

By written notice to the Contractor, VRE may from time to time make changes
within the general scope of the Contract in the services to be provided by the
Contractor, the method or place of delivery, or the place of performance.
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Changes may also be made by mutual agreement between the parties in writing.
The Contractor shall promptly comply with the notice and shall perform all
services in conformity to the notice.

If any such changes cause an increase or decrease in the Contractor’s cost of
performance or the time required for performance, an equitable adjustment in the
Contract price and/or the time allowed for performance of the Contract shall be
negotiated and the Contract modified accordingly. Any claim by the Contractor
for adjustment under this clause must be asserted by written notice to VRE within
thirty (30) days from the date of receipt by the Contractor of the change notice. If
the parties fail to agree to an adjustment, the question of an increase or decrease in
the Contract price or time allowed for performance shall be resolved in
accordance with the procedures for resolving disputes provided by the disputes
clause of the Contract. Neither the existence of a claim, a dispute, submission of
the dispute or the dispute resolution process, litigation or any portion of this
provision or changes shall excuse the Contractor from promptly proceeding with
performance of the Contract as changed by the notice.

FORCE MAJEURE

When delay occurs due to reasonable causes beyond the control of the Contractor,
including but not limited to, acts of God, acts of national, state or local
government or any governmental agency, war or war conditions, riot or civil
conditions, sabotage, strikes, lockouts, pandemic, accident, fire, flood, typhoons,
hurricanes, explosion, damage to equipment or facilities, the time for performance
and completion of work may be adjusted and extended as required to
accommodate those delays and their effect.

VRE shall not be held responsible for failure to perform its duties and
responsibilities imposed by the Contract if such failure is due to acts of God, acts
of national, state or local government or any governmental agency, war or war
conditions, riot or civil conditions, sabotage, strikes, lockouts, pandemic,
accident, fire, flood, typhoons, hurricanes, explosion, damage to equipment or
facilities beyond the control of VRE that make performance impossible or illegal,
unless otherwise specified in the Contract.

DELAYS

Upon written receipt of a request and justification for an extension from the
Contractor, the VRE Contracting Officer may extend the time for performance of
the Contract or delivery of work specified herein at the VRE Contracting
Officer’s sole discretion for good cause shown. Under no circumstances will
VRE be responsible for consequential costs associated with delays.

The Contractor shall use reasonable diligence to remove or overcome any such
causes as expeditiously as possible.

SUBCONTRACTING

No portion of the work shall be subcontracted without the prior written consent of
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VRE. In the event the Contractor desires to subcontract part of the work specified
herein, the Contractor shall submit with its Proposal, a list of the Subcontractor(s)
and their names, required certifications, qualifications, experience, project
assignment and contact information.

B. The Contractor shall be responsible for completely supervising and directing the
work under this Contract and all Subcontractors that it may utilize, using its best
skill and attention. Subcontractors who perform work under this Contract shall be
responsible to the Prime Contractor. The Contractor agrees that it is as fully
responsible for the acts and omissions of its Subcontractors and of persons
employed by each Subcontractor as it is for the acts and omissions of its own
employees.

C Any Subcontractor and outside associates or consultants required by the
Contractor in connection with the services covered by the Contract will be limited
to individuals or firms that were specifically identified and agreed to during
negotiations. The Contractor shall obtain the Contracting Officer's written consent
before making any substitution or addition to these Subcontractors, associates, or
consultants.

D. During the period of performance, the Contractor shall not substitute
Subcontractor(s) and/or the Subcontractors’ key personnel without the prior
written approval of VRE. Any new Subcontractor(s) must be identified as per the
above paragraph. The Contractor shall provide VRE with information as to the
circumstances necessitating the proposed change and other information as
requested.

E The Contractor shall notify VRE within five (5) calendar days after the
occurrence of any of these events and provide information as to the circumstances
necessitating the proposed change, the new Subcontractor information and other
information as requested. Proposed substitutes must have comparable
qualifications and experience to those being replaced. VRE will notify the
Contractor within ten (10) calendar days after the receipt of all required
information if this change is approved. VRE and the Contractor shall
subsequently amend the required Contract documents.

F. VRE reserves the right to request from the Contractor during the solicitation
process and any time during Contract performance, additional information about a
Subcontractor proposed by the Contractor, that VRE deems necessary to evaluate
the qualifications of the Subcontractor.

G. The Contractor shall, however, remain fully liable and responsible for the work to
be done by its Subcontractor(s) and their subcontractor(s) and shall assure
compliance with all requirements of the Contract.

H The Contractor agrees to require its Subcontractors and sub-subcontractors to
include adequate provisions to ensure compliance with applicable Federal
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requirements in each subcontract and sub-subcontract. Furthermore, the
Contractor agrees to include appropriate clauses in each subcontract stating the
Subcontractor's responsibilities under Federal law, regulation, and directive,
including any necessary provisions requiring the Subcontractor to extend
applicable requirements to its subcontractors to the lowest tier necessary.

27. KEY PERSONNEL

A. Certain skilled, experienced, professional and/or technical personnel are essential
for successful accomplishment of the work to be performed under the Contract.
These are defined as “Key Personnel” and are those persons whose resumes were
submitted for approval as part of the Technical Proposal for evaluation. No
substitutions may be made except in accordance with this clause.

1. Key personnel are defined as follows:
a. Personnel identified in the Bid/Proposal as key individuals to be
assigned for participation of the Contract;
b. Personnel whose resumes were submitted and approved by VRE; or
c. Individuals who are designated as key personnel by VRE.

B. The Contractor understands that no Key Personnel substitutions will be permitted
unless these substitutions are unavoidable because of sudden illness, death or
termination of employment. In any of these events, the Contractor shall promptly
notify the VRE Director of Purchasing and provide the information described in
Paragraph D. below

C. The Contractor must submit to the VRE Director of Purchasing all proposed
substitutions, in writing, at least fifteen (15) calendar days in advance and provide
the information required by Paragraph D. below.

D. Any request for substitution must include a detailed explanation of the
circumstances necessitating the proposed substitution, a resume for the proposed
substitute, and any other information requested by the VRE Director of
Purchasing. Any proposed substitute must have qualifications equal to or superior
to the qualifications of the incumbent. VRE will evaluate such requests and
promptly notify the Contractor in writing of its approval or disapproval. If
disapproved, VRE may, in its sole discretion, permit the Contractor to promptly
submit an alternate substitution.

E. The provisions of this Section shall be applicable to any subcontract which may
be entered into.

F. In the event that any of the identified Key Personnel cease to perform under the
Contract and the substitute is disapproved, the Contract may be immediately
terminated in accordance with the Termination for Default provision of the
Contract.
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28. INDEPENDENT CONTRACTOR
The Contractor is and shall be in all events, an independent contractor. Nothing
herein shall be construed as constituting the Contractor as an agent, partner,
employee, or legal representative of VRE for any purpose. Neither the Contractor
nor its employees shall be entitled to or be eligible to participate in any benefits,
privileges or plans given by or established for the benefit of VRE or its
employees.

29.  NOTIFICATION OF OWNERSHIP CHANGES
The Contractor shall notify VRE in writing when the Contractor becomes aware
that a change in its ownership is certain to occur. The Contractor shall also
include this provision in all subcontracts under this Contract, requiring each
Subcontractor to notify VRE in writing when the Subcontractor becomes aware
that a change in its ownership is certain to occur.

30. AVAILABILITY OF FUNDS
It is understood and agreed that VRE shall be bound to the Contract only to the
extent of the funds appropriated for the purpose of the Contract. If funds are
reduced or eliminated by the Commonwealth of Virginia or any Federal, State or
Local funding partners, the Contract can be terminated under the provisions of the
Contract.

31. AUTHORIZED FUNDING

A. If at any time the Contractor has reason to believe that the costs to VRE which
will accrue in the performance of the Contract in the next succeeding thirty (30)
days, when added to all other payments previously accrued, will exceed seventy-
five percent (75%) of the then current total authorized funding, the Contractor
shall notify VRE to that effect, advising the estimate of additional funds required
for completion of the Contract. The Contractor shall be under no obligation to
perform any work hereunder, and VRE shall not be obligated to reimburse the
Contractor for any work performed, if in the performance thereof the total funding
then allotted to the Contract will be exceeded.

B. VRE shall not be obligated to pay the Contractor any amount in excess of the
ceiling price reflected in the Contract, and the Contractor shall not be obligated to
continue performance if to do so would exceed the price set forth in the Contract,
unless and until the VRE Contracting Officer shall have notified the Contractor in
writing that the price(s) have been increased and shall have specified in the notice
a revised price that shall constitute the price for performance under this Contract,
and the Contract has been duly modified. When and to the extent that the price
set forth in the Task Order or Contract has been increased, any hours expended
and material costs incurred by the Contractor in excess of the price before the
increase, shall be allowable to the same extent as if the hours expended and
material costs had been incurred after the increase in the price.

32.  ASSIGNMENT OF CONTRACT
The Contract shall not be assignable, sublet or transferable by the Contractor, in
whole or part, without the prior written consent of the VRE.
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33. LEGAL SERVICES

VRE legal services are provided by VRE's general counsel and counsel retained
directly by VRE. Absent written direction from VRE, Contractors are not
permitted to include on their team, or among their key personnel, as
Subcontractor(s) or employees of the Contractor, law firms or attorneys primarily
engaged in the practice of law in any state regardless of the qualifications of the
firm or the attorneys. This policy does not apply to individuals employed or
subcontracted by the Contractor who possess a juris doctorate but are not licensed
to practice law in any state or who are no longer engaged in the practice of law.

34. DISALLOWED COSTS INCLUDING INTEREST

A. The Contractor agrees to remit to VRE, which in turn will remit to its funding
partners, any excess payments made to the Contractor disallowed by Federal,
State and Local funding partners.

B. VRE will exclude any project costs incurred by the Contractor before the date of
the Notice-To-Proceed unless otherwise authorized by VRE in writing. VRE will
also exclude any project cost not included in the approved project budget, any
ordinary governmental or non-project operating cost deemed ineligible by a
funding partner. VRE shall make the final determination as to what costs are
eligible.

C. Payment does not constitute a final decision about whether a cost is eligible for
reimbursement and does not constitute a waiver of any violation by the Contractor
of the terms and conditions of the Contract.

D. The Contractor agrees to incur costs in accordance with all provisions of this
Contract and any other requirements referenced herein. Payment shall be made
for eligible project costs as listed in the Contract and for no other purpose.

E. The Contractor shall remit to VRE any excess payments made to the Contractor
disallowed by VRE, or any of their funding agencies, as well as any interest
required.

35. APPLICABLE LAW AND COURTS
Any Contract resulting from this solicitation shall be governed in all respects by
the laws of the Commonwealth of Virginia and any litigation with respect thereto
shall be brought in the federal and state courts of the Commonwealth. The
successful Contractor shall comply with applicable Federal, State, and Local laws
and regulations.

36. LITIGATION AND NOTIFICATION
The Contractor shall notify the VRE Director of Purchasing if any of the
following occur:
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1. The Contractor or any of the Subcontractors are served with a notice of
violation of any law, regulation, permit or license which relates to this
Contract.

2. Proceedings are commenced which could lead to revocation of related permits
or licenses.

3. Permits, licenses or other Government authorizations relating to this Contract
are revoked.

4. Litigation is commenced in which the Contractor is a named party, and which
also involves as a named party, any Subcontractor of the Contractor who is
otherwise a provider of indirect services or products under this Contract.

5. The Contractor or any of the Subcontractors become aware their equipment or
facilities or actions are not in compliance or may fail to comply in the future
with applicable laws or regulations.

37. CONTRACTUAL DISPUTES

A. Disputes by the Contractor with respect to the Contract shall be decided in the
first instance by the Contract Administrator or designee who shall reduce his/her
decision to writing, and mail or otherwise furnish a copy thereof to the
Contractor. The Contract Administrator’s decision shall be final and binding
unless within thirty (30) days from the date of such decision, the Contractor
appeals the Contract Administrator’s decision to the Contracting Officer. The
Contracting Officer shall reduce his/her decision to writing, and mail or otherwise
furnish a copy thereof to the Contractor no later than thirty (30) days after
Substantial Completion of the Work.

B. The Contracting Officer’s decision shall be final and binding unless within thirty
(30) days from the date of such decision the Contractor institutes legal action in
accordance with the Code of Virginia. Pending a final determination of a
properly appealed decision of the Contract Administrator and the Contracting
Officer,, the Contractor shall proceed diligently with the performance of the
Contract, including the disputed portions, in accordance with that decision.

C. The Contractor must notify VRE immediately when any current or prospective
legal matter related to this Contract, including but not limited to, default, breach,
major dispute or litigation, emerges that may affect the Federal Government. The
Contractor must include this language in all subcontracts of $25,000 or more.

38. TERMINATION FOR THE CONVENIENCE OF VRE

A. The parties agree that VRE may terminate the Contract or any work or delivery
required thereunder, from time-to-time either in whole or in part, without cause
whenever the VRE Contracting Officer shall determine that such termination is in
the best interest of VRE.
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B. Termination, in whole or in part, shall be affected by delivery of a Notice of
Termination signed by the VRE Contracting Officer, mailed or delivered to the
Contractor, and specifying the extent of termination and the effective date of
termination. Upon receipt of such notice, the Contractor shall:

1. Cease any further deliveries or work due under the Contract on the date and to
the extent which may be specified in the notice;

2. Place no further orders with any Subcontractor except as may be necessary to
perform that portion of the Contract not subject to the notice;

3. Terminate all Subcontractors except those made with respect to Contract
performance not subject to the notice;

4. Settle all outstanding liabilities and claims which may arise out of such
termination, with the ratification of VRE;

5. Use its best effort to mitigate any damages which may be sustained by the
Contractor as a consequence of termination under this Section;

6. As directed by the VRE Contracting Officer, transfer title and deliver to VRE:

a. The fabricated or un-fabricated parts, work in process, completed
work, supplies, and other material produced or acquired for the
work terminated; and

b. The completed or partially completed plans, drawings, information,
and other property that, if the Contract had been completed, would
be required to be furnished to VRE.

7. Complete performance of the work not terminated; and

8. Take any action that may be necessary, or that the VRE Contracting Officer
may direct, for the protection and preservation of the property related to the
Contract that is in the possession of the Contractor and in which VRE or the
Government has or may acquire an interest.

C. After complying with the foregoing provisions, the Contractor shall submit a
termination claim, no later than sixty (60) days after the effective date of its
termination, unless an extension is granted by the VRE Contract Administrator. If
the Contractor fails to submit the claim within the time allowed, the VRE
Contracting Officer may determine, on the basis of information available, the
amount, if any, due to the Contractor because of the termination and shall pay the
amount determined.

D. If the termination is partial, the Contractor may file a claim with the VRE
Contracting Officer or his/her designee for an equitable adjustment of the price(s)
of the continued portion of the Contract. The VRE Contracting Officer shall
make any equitable adjustment agreed upon. Any claim by the Contractor for an
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equitable adjustment under this Section shall be requested within thirty (30) days
from the effective date of termination unless extended in writing by the VRE
Contracting Officer.

E. The VRE Contract Administrator, with the approval of the VRE Contracting
Officer, shall pay reasonable costs of termination, including a reasonable amount
for profit on services delivered or completed. In no event shall this amount be
greater than the original Contract price, reduced by any payments made prior to
the Notice of Termination, and further reduced by the price of the serviced not
delivered, or those services not provided. The Contract shall be amended
accordingly, and the Contractor shall be paid the agreed upon amount.

F. In the event that the parties cannot agree on the whole amount to be paid to the
Contractor by reason of termination under this Section, the VRE Contract
Administrator shall pay to the Contractor the amounts determined as follows,
without duplicating any amount which may have already been paid under
Paragraph E. of this Section.

G. With respect to all Contract performance prior to the effective date of Notice of
Termination, the total of:

1. Cost of the work performed;

2. The cost of settling and paying any reasonable claims as provided in
Paragraph B. above; and

3. A sum as profit on Paragraph G. above determined by VRE to be fair and
reasonable.

H. The total sum to be paid shall not exceed the Contract price, as reduced by the
amount of payments otherwise made, and as further reduced by the Contract price
of services not terminated.

L. In the event that the Contractor is not satisfied with any payments which the
Contract Administrator shall determine to be due under this Section, the
Contractor may appeal any claim to VRE in accordance with the Contractual
Disputes provision of the Contract.

J. Unless otherwise provided in the Contract or by statute, the Contractor shall
maintain all records and documents relating to the terminated portion of the
Contract for three (3) years after final settlement. This includes all books and
other evidence bearing on the Contractor’s costs and expenses under the Contract.
The Contractor shall make these records and documents available to the
Government, at the Contractor’s office, at all reasonable times, without any direct
charge. If approved by the VRE Contracting Officer, photographs,
microphotographs, or other authentic reproductions may be maintained instead of
original records and documents.
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When termination for the convenience of VRE is a provision of the Contract, the
Contractor shall include similar provisions in any subcontract and shall
specifically include requirements that Subcontractors make all reasonable efforts
to mitigate damages which may be suffered. Failure to include such provisions
shall bar the Contractor from any recovery from VRE whatsoever of loss or
damage sustained by a Subcontractor as a consequence of termination for
convenience.

TERMINATION FOR DEFAULT

Either party may terminate the Contract, without further obligation, for the default
of the other party or its agents or employees with respect to any agreement or
provision contained herein.

If through any cause, the Contractor shall fail to fulfill in a timely and proper
manner its obligations under the Contract, or if the Contractor shall violate any of
the covenants, agreements or stipulations of the Contract, VRE shall thereupon
have the right to terminate the Contract by giving written notice to the Contractor
of such termination. The written notice shall specify the effective date of
termination and shall be delivered to the Contractor prior to the effective date of
termination.

The Contractor shall have the right to cure its default, and thereby avoid
termination, during the aforesaid notice period by remedying the circumstances
which constitute the default or, where completion of such a remedy is not
reasonably possible, then by taking all reasonable steps possible designed to
remedy the default promptly.

Successive defaults of the same nature, regardless of the Contractor’s effort to
cure, shall not prevent VRE from terminating the Contract.

INDEMNIFICATION

The Contractor shall not seek to hold liable VRE, or any of its officers, agents and
employees for any claims, judgments, losses, and expenses of any nature
whatsoever arising out of the Contract or arising out of the activities funded in
whole or in part by the Contract. The Contractor shall indemnify, save, and hold
harmless VRE, and its officers, agents and employees against all claims and
liability, including cost and expenses, arising out of, in whole or part, the
negligent acts, errors or omissions, recklessness or intentionally wrongful conduct
of the Contractor or the negligent acts, errors or omissions, recklessness or
intentional wrongful conduct of the Contractor’s Subcontractors, agents or
employees in performance of the contract. The foregoing obligations shall survive
termination of this Contract with respect to liabilities arising during its term. The
Contractor agrees to maintain adequate insurance in an amount and form herein
specified and approved by VRE to protect VRE and its officers, agents, and
employees from liability arising out of the Contract.
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41.  ANTITRUST
By entering into a Contract, the Contractor conveys, sells, assigns, and transfers to
VRE all rights, title and interest in and to all causes of the action it may now have
or hereafter acquire under the antitrust laws of the United States and the
Commonwealth of Virginia, relating to the particular goods or services purchased
or acquired by VRE under said Contract.

42. SEVERABILITY
In the event that any provision shall be adjudged or decreed to be invalid, such
ruling shall not invalidate the entire Contract but shall pertain only to the
provision in question and the remaining provisions shall continue to be valid,
binding and in full force and effect.

43. FAIR EMPLOYMENT CONTRACTING ACT
The Contractor, its agents, employees, assigns or successors, and any persons,
firm, or agency of whatever nature with whom it may Contract or make a
Contract, shall comply with the provisions of the Virginia Fair Employment
Contract Act, Section 2.2-4200 et seq., VA Code Ann. the terms of which are
incorporated herein by reference.

44. EMPLOYMENT OF PERSONNEL
The Contractor shall not employ any persons or persons in the employment of
VRE for any work required by the terms of the Contract, without the prior written
permission of VRE.

45. CONVICT LABOR
In connection with the performance of work under the Contract, the Contractor
agrees not to employ any person undergoing sentence of imprisonment except as
provided by Public Law 89-176, as amended.

46. GEOGRAPHIC RESTRICTIONS

Procurement transactions will be conducted in a manner that prohibits the use of
in state or local geographical preferences in the solicitation and evaluation of Bids
or Proposals, except in those cases where applicable statutes or regulations
expressly mandate or permit geographic preference. This does not preempt State
or local licensing laws. However, geographic location may be a selection criterion
in procurements for architectural and engineering (A&E) services, provided its
application leaves an appropriate number of qualified firms, given the nature and
size of the project, to compete for the Contract.

47. COVENANT AGAINST CONTINGENT FEES
The Contractor warrants that it has not employed or retained any company or
person, other than bona fide employees working solely for the Contractor, to
solicit or secure the Contract, and that it has not paid or agreed to pay any
company or person, other than a bona fide employee working solely for the
Contractor, any fee, VRE percentage, brokerage fee, or other considerations,
contingent upon or resulting from the award of making of the Contract. For
breach or violation of this warranty, VRE shall have the right to annul the
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Contract without liability, or, at its discretion, to deduct from the Contract price or
consideration, or otherwise recover the full amount of such fee, VRE percentage,
brokerage fee, gift, or contingent fee.

CONFLICT OF INTEREST

The Contractor and its officers and employees shall comply with the provisions of
the Virginia Conflict of Interest Act (Section 2.2-3100 et. seq., of the Code of
Virginia), as amended, the State and Local Government Conflict of Interests Act,
and Section 2.2-4300 et. seq. of the Code, the Virginia Public Procurement Act,
the terms of which are incorporated herein by reference.

VRE is intent on avoiding conflicts of interest associated with the award of the
Contract. To these ends, prospective Contractors must identify existing and
prospective contractual relations they have (or could have) with agencies which
could present sources of conflict as part of the Bid or Proposal submission.

VRE standards of conflict prohibit VRE employees, officers, board members, or
agents from participating in the selection, award, or administration of a third-party
contract or sub agreement supported by federal funds if a real or apparent conflict
of interest would be involved. Such a conflict would arise when any of the
following parties has a financial or other interest in the entity selected for award
(a) an employee, officer, board member or agent (b) any member of his or her
family (c) his or her partner or (d) an organization that employs or intends to
employ any of the above.

VRE standards of conflict also prohibit real or apparent organizational conflicts of
interest. An organizational conflict of interest exists when the nature of the work
to be performed under a third-party contract or sub agreement may, without some
restriction on future activities, result in an unfair competitive advantage to the
third-party Contractor or subrecipient or impair its objectivity in performing the
Contract work.

Firms participating in the planning and design of the work involved in this
Contract are excluded from participating in any part of the construction, to
include providing construction management services, or manufacturing process,
either as a prime or subcontractor.

ETHICS IN PUBLIC CONTRACTING

This Contract incorporates by reference any State or Federal law related to ethics,
conflicts of interest, or bribery, including, by way of illustration and not
limitation, the State and Local Government Conflict of Interests Act (Code of
Virginia § 2.2-3100 et seq.), the Virginia Governmental Frauds Act (Code of
Virginia § 18.2-498.1 et seq.), and Articles 2 and 3 of Chapter 10 of Title 18.2 of
the Code of Virginia, as amended (§ 18.2-438 et seq.).

The Contractor certifies that its Bid or Proposal is made without collusion or
fraud and that it has not offered or received any kickbacks or inducements from
any other Contractor, supplier, manufacturer or Subcontractor in connection with

RFP Title: Mechanical Engineering Consulting Services (MEC) VIII 62
for VRE Rolling Stock and Mechanical Operations

| Virginia Railway Express



50.

RFP No. 025-007

their Bid or Proposal, and that they have not conferred on any public employee
having official responsibility for this procurement transaction any payment, loan,
subscription, advance, deposit of money, services or anything of more than
nominal value, present or promised, unless consideration of substantially equal or
greater value was exchanged.

OFFICIALS NOT TO BENEFIT

No member of or delegate to the Virginia General Assembly, and no member of
VRE, the Northern Virginia Transportation Commission, the Potomac and
Rappahannock Transportation Commission, the Virginia Department of Rail and
Public Transportation, or the Virginia Passenger Rail Authority, shall be admitted
to any share or part of the Contract, or to any benefit that may arise there from;
but this provision shall not be construed to extend to the Contract if made with a
corporation for its general benefits. No member, officer, or employee of VRE,
during his/her tenure or one (1) year thereafter shall have any interest, direct or
indirect, in the Contract or the proceeds thereof.

ANTI-DISCRIMINATION

By submitting a Bid or Proposal, the prospective Contractor certifies to VRE that
it will conform to the provisions of Title VI of the Federal Civil Rights Act of
1964, as amended; DOT regulations, “Nondiscrimination in Federally-Assisted
Programs of the Department of Transportation” -- Effectuation of Title VI of the
Civil Rights Act; the Virginia Fair Employment Act of 1975, as amended, where
applicable; all requirements of Title VII of the Civil Rights Act of 1964, as
amended, 42 U.S.C. § 20003, and 49 U.S.C. §4332 and any implementing
requirements FTA may issue; the provisions of 49 U.S.C, § 5332,
“Nondiscrimination in Federal Transit Programs,” which prohibits discrimination
on the basis of race, color, creed, national origin, sex, or age, and prohibits
discrimination in employment or business opportunity; and Section 2.2-4311 of
the Virginia Public Procurement Act.

During the performance of the Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, creed, sex, disability, age, religion, or
national origin. The Contractor agrees to take affirmative action to ensure that
applicants are employed and that employees are treated during employment
without regard to their race, color, creed, sex, disability, age, religion, or
national origin. Such action shall include, but not be limited to, the following:
employment, upgrade, demotion or transfer, recruitment, or recruitment
advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training including apprenticeship. The
Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause. The Contractor also agrees to comply with any
implementing requirements FTA may issue.
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2. The Contractor, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, shall state that such Contractor is an equal
opportunity employer.

3. Notices, advertisements, and solicitations placed in accordance with Federal
law, rule or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this Section.

4. The Contractor will comply with all applicable requirements of Title IX of the
Education Amendments of 1972, as amended, 20 U.S.C. §§1681-1683, 1685-
1688, with U.S. DOT regulations, “Nondiscrimination on the Basis of Sex in
Education Programs or Activities Receiving Federal Financial Assistance,” 49
C.F.R. Part 25, and with any implementing directives that U.S. DOT or FTA
may promulgate, which prohibit discrimination on the basis of sex.

5. The Contractor shall comply with applicable Federal guidance issued in
compliance with Executive Order Number 13166, “Improving Access to
Services for Persons with Limited English Proficiency,” August 11, 2000, 42
U.S.C. §2000d-1 note, and with the requirements and provisions of U.S. DOT
Notice, “DOT Guidance to Recipients on Special Language Services to
Limited English Proficient (LEP) Beneficiaries,” 66 Fed. Reg. 6733 et seq.,
January 22, 2001.

6. With respect to activities deemed by the U.S. Department of Labor (U.S.
DOL) to qualify as “construction,” the Contractor agrees to comply, and
assures the compliance of each Subcontractor at any tier with all applicable
EEO requirements of U.S. DOL regulations, "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of
Labor," 41 C.F.R. Parts 60 et seq., (which implement Executive Order No.
11246, "Equal Employment Opportunity," as amended by Executive Order
No. 11375, "Amending Executive Order 11246 Relating to Equal
Employment Opportunity," 42 U.S.C. § 2000(e) note,) and any Federal
statutes, executive orders, regulations, and Federal policies affecting
construction undertaken as part of the Contract.

7. The Contractor agrees to comply with all applicable requirements of the Age
Discrimination Act of 1975, as amended, 42 U.S.C. §§ 6101 et seq., and
implementing regulations, which prohibit employment and other
discrimination against individuals on the basis of age.

8. The Contractor agrees to comply with all applicable requirements of any other
nondiscrimination statutes(s) that may apply.

9. The Contractor agrees to comply with the policies of Executive Order No.
12898, “Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations,” 42.U.S.C. § 4321.
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10. The Contractor agrees to include these requirements in each subcontract
financed in whole or in part with Federal assistance provided by FTA,
modified only if necessary, to identify the affected parties.

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE

The Contractor is solely responsible for its compliance with the Americans with
Disabilities Act (ADA) and must design the project to meet all ADA
requirements. VRE, nor any VRE staff and/or third-party inspection service, is
responsible for verifying that the project’s design complies with all applicable
ADA requirements.

The Contractor shall defend and hold VRE harmless from any expense or liability
arising from the Contractor’s non-compliance in meeting its obligations herein.
The Contractor shall be responsible for all costs related to permitting delays,
redesign, corrective work, and litigation relating to such non-compliance.

DRUG OR ALCOHOL ABUSE- CONFIDENTIALITY AND OTHER CIVIL
RIGHTS PROTECTIONS

The Contractor agrees to comply with confidentiality and other civil rights
protections of the Drug Abuse Office and Treatment Act of 1972, as amended, 21
U.S.C. §§ 1174 et seq., with the Comprehensive Alcohol Abuse and Alcoholism
Prevention, Treatment and Rehabilitation Act of 1970, as amended, 42 U.S.C. §§
4581 et seq., and with the Public Health Service Act of 1912, as amended, 42
U.S.C. §§ 290dd-3 and 290ee-3, and any subsequent amendments to these acts.

DRUG-FREE WORKPLACE

During the performance of the Contract, the Contractor agrees to (i) provide a
drug-free workplace for the Contractor’s employees; (ii) post in conspicuous
places, available to employees and applicants for employment, a statement
notifying employees that the unlawful manufacture, sale, distribution,
dispensation, possession, or use of a controlled substance or marijuana is
prohibited in the Contractor’s workplace and specifying the actions that will be
taken against employees for violations of such prohibition; (iii) state in all
solicitations or advertisements for employees placed by or on behalf of the
Contractor that the Contractor maintains a drug-free workplace; and (iv) include
the provisions of the foregoing clauses in every subcontract or purchase order
over $10,000, so that the provisions will be binding upon each Subcontractor or
vendor.

“Drug-free workplace” means a site for the performance of work done in
connection with a specific contract awarded to a contractor in accordance with
this chapter, the employees of whom are prohibited from engaging in the unlawful
manufacture, sale, distribution, dispensation, possession or use of any controlled
substance or marijuana during the performance of the Contract.

AUDIT
The Contractor hereby agrees to maintain all books, records, accounts, and reports
required under the Contract for a period of not less than five (5) years after the
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date of termination or expiration of the Contract, except in the event of litigation
or settlement of claims arising from the performance of the Contract, in which
case the Contractor agrees to maintain same until VRE, the FTA Administrator,
the Comptroller General, or any of their duly authorized representatives, have
disposed of all such litigation, appeals, claims, or exceptions related thereto.
Reference 49 CFR 18.39(i)(11). The Contractor shall provide any documentation
requested by VRE within fifteen (15) calendar days of such request.

VRE, its authorized agents, the Federal Government, and/or state auditors shall
also have full access to and the right to examine any of said materials during said
period. The Contractor shall conduct audits in accordance with U.S. General
Accounting Office, Government Auditing Standards.

PUBLICATIONS

Articles, papers, bulletins, reports or other material reporting the results and
findings of the work conducted under the Contract shall not be presented publicly
or published without the prior written approval of VRE, and all materials shall
remain the sole property of VRE. Publications and reports officially released after
the date of execution of the Contract describing the results of any investigation or
study hereunder participated in by VRE shall give recognition to VRE in the text
and title page to the nature of its cooperative character.

COPYRIGHTS

All copyrightable works created pursuant to the Contract shall be considered work
made for hire and shall belong solely and exclusively to VRE. If, despite the
foregoing, VRE is not deemed the author and initial owner of any copyrightable
works created pursuant to the Contract, the Contractor agrees to irrevocable
assign and does hereby irrevocably assign to VRE the sole, exclusive and
complete copyright interest in such works, and the Contractor shall execute and
deliver such further documents as VRE may reasonably request for the purpose of
acknowledging, implementing or recording this assignment.

The Contractor agrees and warrants that no individual, other than regular
employees of the Contractor or VRE working within the scope of their
employment, shall participate in the creation of any copyrightable works to be
delivered under the Contract, unless such individual and his or her employer, if
any, have signed an intellectual property agreement satisfactory to VRE before
commencing such participation.

The Contractor hereby agrees that, notwithstanding anything else in the Contract,
in the event of any breach of the Contract by VRE, the Contractor's remedy shall
not include any right to rescind or otherwise revoke or invalidate the provisions of
this Section. Similarly, no expiration or termination of the Contract by VRE shall
have the effect of rescinding, terminating or otherwise invalidating the provisions
of this Section.
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RIGHTS IN DATA

Data and information submitted to VRE may be required to be made available for
dissemination under the Freedom of Information Act, or other Federal, State and
Local statute(s) in accordance with implementation instructions contained in 49
C.F.R. §19.36, revised March 2000, to the extent applicable, and any subsequent
applicable Federal, State and Local requirements that may be promulgated.

All "subject data" first produced in the performance of this Contract shall be the
sole property of VRE. The Contractor agrees not to assert any rights at common
law or equity and not to establish any claim to statutory copyright in such data.
Except for its own internal use, the Contractor shall not publish or reproduce such
data, in whole or in part, or in any manner or form, nor authorize others to do so
without the prior written consent of VRE, until such time as the Federal
Government or VRE may have either released or approved the release of such
data to the public; this restriction on publication, however, does not apply to any
Contract with an academic institution.

ROYALTIES

While VRE recognizes that certain materials or component parts may be produced
under the terms of licensing or cross licensing agreements, it must be understood
that the use of such materials and component parts requiring the application of
recurring royalty charges, costs or payments is specifically prohibited. The
Contractor agrees to and does hereby grant VRE a royalty-free license to all such
data which they may cover by copyright and to all designs as to which they may
assert any rights or establish any claim under the design patent or copyright laws.

PROTECTION OF SENSITIVE SECURITY INFORMATION

To the extent applicable, the Contractor shall comply with 49 C.F.R. Part 1520,
“Protection of Sensitive Security Information,” and with any implementing
regulations, requirements, or guidelines that the Federal Government may issue.

EXAMINATION OF RECORDS
The Contractor agrees as follows:

1. Reports. The Contractor agrees to provide to VRE those reports required by
the U.S. DOT’s grant management rules and any other reports the Federal
Government may require.

2. Records Retention. The Contractor agrees to provide VRE, the FTA
Administrator, the Comptroller General of the United States or any authorized
representatives access to any books, documents, paper and records of the
Contractor which are directly pertinent to the Contract for the purpose of
making audits, examinations, excerpts and transcriptions even after the project
has been closed-out. The Contractor also agrees, pursuant to 49 C.F.R. 633.17
to provide the FTA Administrator or his/her authorized representatives,
including any PMO contractor, access to the Contractor’s records and
construction sites pertaining to a major capital project, defined at 49 U.S.C.
5302(a)1, which is receiving federal financial assistance through the programs
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described at 49 U.S.C. 5307, 5309, or 5311. The Contractor agrees that it will
maintain intact and readily accessible all data, books, accounts, documents,
reports, records, contracts, and supporting materials relating to the Contract as
the Federal Government and Commonwealth of Virginia may require during
the course of the Contract and for five (5) years thereafter, except in the event
of litigation or settlement of claims arising from the performance of the
Contract, in which case the Contractor agrees to maintain the same until VRE,
the FTA Administrator, the Comptroller General, or any of their duly
authorized representatives have disposed of all such litigation, appeals, claims
or exceptions related thereto.

3. Access to Records. Upon request, the Contractor shall permit VRE, its
authorized agents, state auditors, the Secretary of Transportation, and the
Comptroller General of the United States, or their authorized representatives,
to inspect all project work, materials, payrolls, and other data, and to audit the
books, records, and accounts pertaining to the project.

a.  The Contractor further agrees to include in all of its subcontracts
hereunder a provision to the effect that the Subcontractor agrees
that VRE, its authorized agents, state auditors, the Secretary of
Transportation, and the Comptroller of the United States, or their
authorized representatives, until the expiration of five (5) years
after final payment under the subcontract, be permitted to inspect
and audit all data and records of the Subcontractor relating to its
performance under the subcontract.

b.  The term “subcontract” as used in this clause excludes (1) purchase
orders not exceeding $100,000 and (2) subcontracts or purchase
orders for public utility services at rates established for uniform
applicability to the general public.

c.  VRE shall continue to have for a period beyond five (5) years after
final payment under the Contract, the right to inspect and audit all
data and records which relate to:

1. Appeals under the “Disputes” clause of the Contract;

2. Litigation of claims arising out of the performance of the
Contract; or

3. Costs and expenses of the Contract as to which exception has
been taken by VRE or the Commonwealth of Virginia or any
of its duly authorized representatives.

d.  The extended right of inspection shall continue for such period
beyond five (5) years after final payment under the Contract until
such appeals, litigations, claims or exceptions have been disposed
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of, and for such period thereafter as required for review by the
Virginia Department of Transportation (VDOT) and VRE.

e.  Notification of Federal Participation. In the announcement of any
contract award for goods or services (including construction
services) having an aggregate value of $500,000 or more, the
Contractor agrees to specify the amount of Federal assistance to be
used in financing that acquisition of goods and services and to
express the amount of that Federal assistance as a percentage of the
total cost of that third-party contract.

62. TAXES
Sales of items purchased directly by VRE under the Contract shall be exempt
from state sales and use tax and federal excise and transportation taxes to the
extent permitted by law. State sales and use tax certificates of exemption, and
VRE’s federal excise tax exemption registration number will be furnished upon
request. The foregoing shall not be construed to imply that the Contractor is
exempt from all applicable taxes.

63. INSURANCE

Before beginning work under the Contract or any extension, the Contractor must
provide to VRE a Certificate of Insurance indicating that the Contractor has in
force, at a minimum, the coverage denoted by the insurance requirements
included herein this solicitation. The Contractor must maintain this coverage until
the completion of the Contract or as otherwise stated in the Contract Documents.
All required insurance coverage must be acquired from insurers that are
authorized to do business in the Commonwealth of Virginia, with a rating of “A-"
or better and a financial size of “Class VII” or better in the latest edition of the
AM. Best Co. Guides.

64. SAFETY RULES AND SECURITY AT VRE’S RAILROAD FACILITIES

A. In the performance of this Contract, the Contractor shall not work around or near
railroad operations. In an effort to avoid the risk of potential injury, the Contractor
shall become familiar with all the safety rules set forth in the attached VRE
SAFETY AND SECURITY GUIDELINES. In an emergency, the Contractor
shall act at its discretion to prevent threatened damage, injury or loss.

B. The Contractor and all its employees performing work on this Contract must
complete the online Contractor safety training provided by VRE at
https://www.vre.org/careers/contractors/. Payment of employees for time spent
completing the online safety training and any expenses incurred is the sole
responsibility of the Contractor and is not eligible for reimbursement from VRE.

C. Prior to the start of work, the Contractor shall prepare a Site Specific Safety Plan
and submit it to VRE for review and approval. The plan must be furnished within
ten (10) calendar days of receipt of the “Notice of Intent to Award” and before
any work under the resultant Contract will be allowed to commence. The VRE
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Site Specific Safety Plan template is included as an Attachment to this
solicitation.

1. For Task Order Contracts, a Site Specific Safety Plan (SSSP) is not required
for award of the Contract. However, VRE reserves the right to require the
Contractor to submit an SSSP for specific Task Order(s).

The Contractor is responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with this Contract. This includes the
Contractor’s employees and other persons who may be affected thereby, as well
as materials and equipment, both in storage and on-site.

It is incumbent upon the Contractor and its employees to work in a safe manner at
all times due to the nature of rail service. The Contractor while performing work
around VRE's facilities shall be alert for train movement through the facility to
ensure safe operations. While train movement is ongoing at the facility the
Contractor shall move to a safe distance. VRE reserves the right to require the
Contractor and its employees to meet the safety qualifications required by the
applicable Host Railroads, Federal Railroad Administration, and VRE's safety
rules for operations.

PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES AND IMPROVEMENTS

The Contractor shall preserve and protect all existing structures, equipment, and
vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, which
are not to be removed and which do not unreasonably interfere with the work
required under this Contract. The Contractor shall avoid damaging vegetation that
will remain in place. If any limbs or branches of trees are broken during Contract
performance, or by the careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean cut and paint the cut
with a tree-pruning compound as directed by VRE or its authorized
representative.

The Contractor shall protect from damage all existing improvements and utilities
to include, but not limited to, the following:
1. At or near the work site;

2. Adjacent Host Railroad operating areas; and

3. On the adjacent property of a third party, the locations of which are made
known to or should be known by the Contractor.

The Contractor shall repair any damage to those facilities, including those that are
the property of a third party, resulting from failure to comply with the
requirements of this Contract or failure to exercise reasonable care in performing
the work. Repairs are to be performed as needed or on a 24-hour basis as may be
required by VRE at no additional cost. If the Contractor fails or refuses to repair
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the damage promptly, the VRE Contracting Officer may have the necessary work
performed and charge the cost to the Contractor.

66. ENVIRONMENTAL REGULATIONS

A. The Contractor and any Subcontractors are required to comply with all applicable
Federal environmental standards, orders or requirements issued under Section 508
of the Federal Water Pollution Control Act, as amended, 33 U.S.C. §1368, and
other provisions of the Federal Water Pollution Control Act, as amended, 33
U.S.C. §§1251 et seq.; Environmental Protection Agency regulations (40 C.F.R.
Part 15); National Environmental Policy Act of 1969, as amended, 42 U.S.C.
§§4321 et seq.; Executive Order Number 11514, as amended, “Protection and
Enhancement of Environmental Quality,” 42 U.S.C. §4321 note; FTA statutory
requirements at 49 U.S.C. §5324(b); Council on Environmental Quality
regulations pertaining to compliance with the National Environmental Quality Act
of 1969, as amended, 40 C.F.R Part 1500 et seq.; the joint FHWA/FTA
regulations, “Environmental Impact and Related Procedures,” 23 C.F.R. Part 771
and 49 C.F.R. Part 622, and, when promulgated, FHWA/FTA joint regulations,
“NEPA and Related Procedures for Transportation Decision Making, Protection
of Public Parks, Wildlife and Waterfowl Refuges, and Historic Sites,” 23 C.F.R.
Part 1420 and 49 C.F.R Part 623.

B. As stated in the aforementioned regulations, if the Contract causes or results in
adverse environmental effects, all reasonable measures to minimize those adverse
effects must be taken. In addition, all environmental mitigation measures
identified as commitments in applicable environmental documents, such as
environmental assessments and documents required by 49 U.S.C. §303, must be
completed. These commitments include any conditions the Federal Government
imposes on a finding of no significant impact or record of decision. These
mitigations measures are incorporated by reference and made part of the Grant
Agreement and may not be modified or withdrawn without written approval of the
Federal Government.

C. The Contractor agrees to include in Subcontracts exceeding $100,000, adequate
provisions to ensure that Contract participants report the use of facilities placed or
likely to be placed on EPA's "List of Violating Facilities," refrain from using
violating facilities, report violations to FTA and the Regional EPA Office. VRE
will report and requires the Contractor and any Subcontractor to report any
violation of these requirements resulting from implementation of the Contract by
the Contractor, Subcontractor (at any tier), or VRE to FTA and the appropriate
U.S. EPA Regional Office. All plans, drawings, and other documents produced
as a result of the Contract should comply with these regulations when applicable.

D. The Contractor also shall include these requirements in each subcontract
exceeding $100,000 financed in whole or in part with Federal assistance provided
by FTA.
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67.

RFP No. 025-007

USE OF REAL PROPERTY, EQUIPMENT AND SUPPLIES

The Contractor understands and agrees that the Federal Government retains a
Federal interest in any real property, equipment, and supplies financed with
Federal assistance until, and to the extent, that the Federal Government
relinquishes its Federal interest in that property. Unless otherwise approved by
FTA, the Contractor agrees to comply with the following requirements with
respect to real property, equipment, and supplies financed by the Contract:

1.

Use of Property. The Contractor agrees to use Contract real property,
equipment, and supplies for appropriate Contract purposes (which may
include joint development purposes that generate program income, both
during and after the award period used to support transit activities) for the
duration of the useful life of that property, as required by VRE. Should the
Contractor unreasonably delay or fail to use Contract property during the
useful life of that property, the Contractor agrees that it may be required to
return the entire amount of the Federal assistance expended on that property.
The Contractor further agrees to notify VRE immediately when any Contract
property is withdrawn from Contract use or when Contract property is used in
a manner substantially different from the representations the Contractor has
made in its Bid/Proposal for the Contract.

General Federal Requirements. A Contractor that is an institution of higher
education, or a private nonprofit organization, agrees to comply with 49
C.F.R. §§ 19.30 through 19.37, including any amendments thereto, and other
applicable guidelines or regulations the Federal Government may issue. Any
exception to the requirements of 49 C.F.R. §§ 18.31 through 18.34, and to 49
C.F.R. §§ 19.30 through 19.37, requires the express approval of VRE. A
Contractor that is a for-profit organization agrees to comply with property
management standards satisfactory to VRE. In addition, the Contractor
consents to FTA's established reimbursement requirements for premature
dispositions of certain Contract equipment (i.e., when Contract equipment is
withdrawn from appropriate use before the expiration of the equipment's
useful life established by FTA), as explained in this Section.

Maintenance. The Contractor shall maintain Contract real property and
equipment in good operating order, in compliance with any guidelines,
directives, or regulations FTA may issue.

Records. The Contractor shall keep satisfactory records regarding the use of
Contract real property, equipment, and supplies, and submit them to VRE
upon request for such information as may be required to assure compliance
with this Section of the Contract.

Encumbrance of Contract Property. @ The Contractor shall maintain
satisfactory continuing control of Contract real property or equipment. Thus,
absent written authorization by VRE permitting otherwise:

a.  Written Transactions: The Contractor shall refrain from executing
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any transfer of title, lease, lien, pledge, mortgage, encumbrance,
third party contract, grant anticipation note, alienation, or any other
obligation that in any way would affect the Federal interest in any
Contract real property or equipment.

Oral Transactions: The Contractor shall refrain from obligating
itself in any manner to any third party with respect to Contract real
property or equipment.

Other Transactions: The Contractor shall refrain from taking any
action that would either adversely affect the Federal interest or
impair the Contractor's continuing control of the use of Contract
real property or equipment.

6. Transfer of Contract Property. The Contractor understands and agrees as

follows:

Contractor Request: The Contractor may transfer assets financed
with Federal assistance authorized for 49 U.S.C. Chapter 53 to a
public body to be used for any public purpose with no further
obligation to the Federal Government, provided the transfer is
approved by VRE and the Federal Transit Administration and
conforms with the requirements of 49 U.S.C. §§ 5334(g)(1) and (2).

Federal Government Direction: The Contractor agrees that the
Federal Government may direct the disposition of, and even
require the Contractor to transfer title to, any real property,
equipment, or supplies financed with Federal assistance under the
Contract.

Leasing Contract Property to Another Party: If the Contractor
leases any Contract asset to another party with VRE's written
permission, the Contractor agrees to retain ownership of the leased
asset and assure that the lessee will use the Contract asset
appropriately, either through a "Lease and Supervisory
Agreement" between the Contractor and lessee, or another similar
document, unless VRE determines otherwise in writing. Upon
request by VRE, the Contractor agrees to provide a copy of any
relevant documents.

7. Disposition of Contract Property. With prior VRE approval, the Contractor

may sell, transfer, or lease Contract property and use the proceeds to reduce
the gross project cost of other eligible capital transit projects to the extent
permitted by 49 U.S.C. § 5334(g)(4). Nevertheless, the Contractor agrees that
VRE may establish the useful life of Contract property, and that the
Contractor will use Contract property continuously and appropriately
throughout that useful life.
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a.  Contract Property Whose Useful Life Has Expired: When the
useful life of Contract property has expired, the Contractor agrees
to comply with VRE's disposition requirements.

b.  Contract Property Prematurely Withdrawn from Use: For
property withdrawn from appropriate use before its useful life has
expired, the Contractor agrees as follows:

1. Notification Requirement: The Contractor agrees to notify
VRE immediately when any Contract real property, equipment,
or supplies are prematurely withdrawn from appropriate use,
whether by planned withdrawal, misuse, or casualty loss.

2. Calculating the Fair Market Value of Prematurely Withdrawn
Contract Property: The Contractor agrees that the Federal
Government retains a Federal interest in the fair market value
of Contract property prematurely withdrawn from mass
transportation use. The amount of the Federal interest in the
property shall be determined on the basis of the ratio of the
Federal assistance awarded by the Federal Government for the
property to the actual cost of the property. The Contractor
agrees that the fair market value of property prematurely
withdrawn from use will be calculated as follows:

a. Equipment: Unless otherwise determined in writing by
VRE, the Contractor agrees that fair market value shall
be calculated by straight-line depreciation of the
equipment or supplies, based on the useful life of the
equipment or supplies established or approved by the
FTA. In addition, the fair market value of equipment
and supplies shall be the value immediately before the
occurrence prompting the withdrawal of that property
from use. In the case of equipment or supplies lost or
damaged by fire, casualty, or natural disaster, the fair
market value shall be calculated on the basis of the
condition of that property immediately before the fire,
casualty, or natural disaster, irrespective of the extent of
insurance coverage. The Contractor may use its own
disposition procedures, provided that those procedures
comply with State laws.

b. Real Property: The Contractor agrees that the fair
market value of real property shall be determined either
by competent appraisal based on an appropriate date
approved by the Federal Government, as provided by
49 C.F.R. Part 24, or by straight line depreciation,
whichever is greater.
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c. Exceptional Circumstances: The Contractor agrees that
VRE may require the use of another method of
determining the fair market value of property. In
unusual circumstances, the Contractor may request that
another reasonable valuation method be used including,
but not limited to, accelerated depreciation, comparable
sales, or established market values. In determining
whether to approve such a request, VRE may consider
any action taken, omission made, or unfortunate
occurrence suffered by the Contractor with respect to
the preservation or conservation of Contract property
withdrawn from appropriate use.

3. Obligations to VRE: Unless otherwise approved in writing by
VRE, the Contractor shall remit to VRE the Federal interest in
the fair market value of Contract real property, equipment, or
supplies prematurely withdrawn from appropriate use. In the
case of fire, casualty, or natural disaster, the Contractor may
fulfill its responsibilities with respect to the Federal interest
remaining in the damaged equipment or supplies by either:

a. Investing an amount equal to the remaining Federal
interest in like-kind equipment or supplies that are
eligible for assistance within the scope of the Contract
that provided financial assistance for the damaged
equipment or supplies; or

b. Returning to VRE an amount equal to the remaining
Federal interest in the damaged property.

8. Insurance Proceeds. If the Contract receives insurance proceeds as a result of
damage or destruction to the Contract property, the Contractor shall:

a. Apply those insurance proceeds to the cost of replacing the
damaged or destroyed Contract property taken out of service, or

b.  Return to VRE an amount equal to the remaining Federal interest
in the damaged or destroyed property.

9. Transportation-Hazardous Materials. The requirements of U.S. Research and
Special Programs Administration regulations, "Shippers - General
Requirements for Shipments and Packaging’s," 49 C.F.R. Part 173, apply to
the transportation of hazardous materials.

10. Misused or Damaged Project Property. If any damage to Contract real
property, equipment, or supplies results from abuse or misuse of that property
occurring with the Contractor's knowledge and consent, the Contractor shall
restore that real property or equipment to its original condition or refund the

RFP No. 025-007
RFP Title: Mechanical Engineering Consulting Services (MEC) VIII 75
for VRE Rolling Stock and Mechanical Operations

&

| Virginia Railway Express




value of the Federal interest in the damaged property, as the Federal
Government may require.

68. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA)
TERMS

A. This Contract is subject to certain provisions required by the U.S. Department of
Transportation, as set forth in FTA Circular 4220.1.F, which are attached herein.
All FTA-mandated terms control in the event of a conflict with any other
provisions of this Contract. The Contractor must not perform any act, fail to
perform any act or refuse to comply with any VRE requests if doing so would
cause VRE to violate the FTA terms and conditions.

B. The Contractor must include this clause without modification in each
subcontract(s) that is financed in whole or in part by the FTA. It is further agreed
that the clauses shall not be modified, except to identify the Subcontractor(s) who
will be subject to the provisions.

69. INCORPORATION OF VIRGINIA PASSENGER RAIL. AUTHORITY
(VPRA) TERMS
The Contractor, their agents and employees shall comply with all covenants and
provisions of the Virginia Passenger Rail Authority (VPRA) Master Agreement
for the Use of Commonwealth Transportation Funds with the Northern Virginia
Transportation Commission (NVTC) dated August 9, 2022 and shall be made
expressly a part of any subcontracts executed by the Contractor and shall be
binding on all subcontractors, vendors, their agents and employees.
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X. INSURANCE REQUIREMENTS

01. GENERAL REQUIREMENTS

A. The Contractor shall secure, pay the premiums for and keep in force until the
expiration of the Contract, and any renewal thereof, adequate insurance as
identified in the “VRE Insurance Coverage Requirements” document. Items
marked “X” are required to be provided. By signing and submitting a Bid or
Proposal under this solicitation, the Contractor certifies if awarded the Contract,
the Contractor will have the insurance coverage identified and described below in
the VRE Insurance Coverage Requirements at the time of Contract award.

B. All required insurance coverage must be acquired from insurers that are
authorized to do business in the Commonwealth of Virginia, with a rating of “A-"
or better and a financial size of “Class VII” or better in the latest edition of the
A.M. Best Co. Guides.

C. The Contractor agrees to include the provisions of the foregoing clause in every
subcontract or purchase order so that the provisions will be binding upon each
Subcontractor or vendor. All insurance provided by the Contractor and the
Contractor’s Subcontractors shall be primary to any insurance coverage VRE may
possess.

D. The Contractor further certifies that it and any Subcontractors shall maintain these
insurance coverages and the minimum limits of liability as stated, during the
entire term of the Contract, and that all insurance coverages will be provided by
insurance companies authorized to sell insurance in the Commonwealth of
Virginia.

E. The Contractor shall furnish VRE proof of compliance with these insurance
requirements in the form of an original Certificate of Insurance signed by an
authorized representative or agent of the insurance company(ies). The Certificate
of Insurance must be furnished within ten (10) calendar days of receipt of the
“Notice of Intent to Award” and before any work under the resultant Contract will
be allowed to commence.

F. Failure to provide the Certificate(s) when required may be cause for VRE to
award a Contract to the next responsible and responsive Bidder or Offeror.
However, in no event shall work be performed until the required Certificates of
Insurance have been furnished and approved by VRE.

G. All insurance must be raised to an amount approved by VRE as modifications are
made to the Contract.
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H. Renewal certificates shall be furnished to VRE not less than fourteen (14)
calendar days prior to the expiration or termination date of the applicable
policy(ies). Otherwise, VRE may halt all work under the Contract upon expiration
or other termination of any required coverage and work will not be allowed to
resume until a satisfactory renewal certificate is received.

L If the Contractor is furnished a written notice of cancellation from the insurance
carrier, the Contractor shall provide VRE a copy of the cancellation notice within
thirty (30) calendar days of receipt of the notification.

J. In no event shall the failure by VRE to receive certificates of insurance required
hereunder, or to receive them by the date(s) required hereunder, be construed as a
waiver of the Contractor’s obligation to obtain the required insurance coverages.
Failure by VRE to demand any certificate of insurance or other evidence of full
compliance with the insurance requirements set forth herein, or failure by VRE to
identify a deficiency in the evidence provided, shall not be construed as a waiver
of the obligation to procure or maintain the insurance required hereunder. The
acceptance of delivery by VRE of any certificate of insurance does not constitute
approval or agreement that the insurance requirements have been met or that the
insurance policies identified in the certificates of insurance comply with such
requirements.

02. RAILROAD PROTECTIVE LIABILITY INSURANCE
The Contractor shall carry Railroad Protective Liability Insurance in the amounts
of $5,000,000 per occurrence and $10,000,000 aggregate and name the “Northern
Virginia Transportation Commission and the Potomac and Rappahannock
Transportation Commission, together known as the Virginia Railway Express” as
issued.
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03.

VRE INSURANCE COVERAGE REQUIREMENTS

F“X” denotes
that coverage is

required.
Applicability

Description

Coverage

X

1. Worker’s Compensation and Employer’s Liability

Limits as required by the Workers’ Compensation Act of
Virginia. Employers Liability - $100,000.

X

Admitted in Virginia

YES

X

All States Endorsement

Statutory

USL&H Endorsement

Statutory

Voluntary Compensation

Statutory

2. General Liability shall be Commercial General Liability endorsed
as broad form to include the following minimum limits:

. General Aggregate

. Products & Completed Operations Aggregate

. Personal & Advertising Injury

. Each Occurrence

$10,000,000
$2,000,000
$1,000,000
$5,000,000

Contractual Liability

Personal Injury

Independent Contractors

XCU Property Damage Exclusion Deleted

3. Commercial Automobile Liability (Coverage sufficient to cover all
vehicles, owned, used owned, used, or hired, by the Bidder/Offeror,
his agents, representatives, employees or subcontractors.)

Minimum limits:
. Combined Single Limit
. Medical Expense Limit

$1,000,000
$ 5,000

4. Professional Errors and Omissions

$1,000,000

5. Builder’s Risk

Contract Value

6. Installation Floater

Contract Value

7. Garage Liability

8. Garage Keeper’s Legal Liability

9. Fire Legal Liability

10. Railroad Protective Liability Insurance. VRE shall be named

as insured. The language shall read as follows:

“Northern Virginia Transportation Commission and the Potomac and
Rappahannock Transportation Commission, together known as
Virginia Railway Express.”

$5,000,000 per occurrence; $10,000,000 aggregate

11. Pollution Liability.

Contract Value

12. VRE shall be named as additional insured on the General
Liability Policy. This coverage is primary to all other coverage VRE
may possess. The language shall read as follows: “Northern Virginia
Transportation Commission and the Potomac and Rappahannock
Transportation Commission, together known as Virginia Railway
Express, the Commonwealth of Virginia, the Virginia Department of
Transportation, and the Virginia Passenger Rail Authority, whose

respective officers, agents, and employees are named as additional
insured”.

13. Best’s Guide Rating — A:VI or better or Equivalent

14. The Certification must state: RFP No. 025-007, Mechanical
Engineering Consulting Services (MEC) VIII for VRE Rolling
Stock and Mechanical Operations

15. Umbrella Liability

$5,000,000
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XI. SMALL BUSINESS AND VETERAN BUSINESS CONCERNS

01. SMALL BUSINESS CONCERN POLICY

A. It is the policy of VRE that small business concerns, veteran-owned small
business concerns, service-disabled veteran-owned small business concerns,
HUBZone small business concerns, small disadvantaged business concerns, and
women-owned small business concerns shall have the maximum practicable
opportunity to participate in performing contracts let by VRE, including contracts
and subcontracts for subsystems, assemblies, components, and related services for
major systems.

B. It is further the policy of VRE that its prime contractors establish procedures to
ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business
concerns, service disabled veteran-owned small business concerns, HUBZone
small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

C. The Contractor hereby agrees to carry out this policy in the awarding of
subcontracts to the fullest extent consistent with efficient contract performance.
The Contractor further agrees to cooperate in any studies or surveys as may be
conducted by the Federal Transit Administration or VRE as may be necessary to
determine the extent of the Contractor’s compliance with this clause.

D. Definitions as used in this Contract:
1. “HUBZone small business concern” means a small business concern:

That appears on the List of Qualified HUBZone Small Business Concerns
maintained by the Small Business Administration.

2. “Service-disabled veteran-owned business concern” means a small business
concern:

a. Not less than 51 percent of which is owned by one or more service-
disabled veterans or, in the case of any publicly owned business, not
less than 51 percent of the stock of which is owned by one or more
service-disabled veterans.

b. The management and daily business operations of which are
controlled by one or more service-disabled veterans or, in the case of
a service-disabled veteran with permanent and severe disability, the
spouse or permanent caregiver of such veteran.
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c. “Service-disabled veteran” means:

A veteran, as defined in 38 U.S.C. 101(2), with a disability that is
service-connected, as defined in 38 U.S.C. 101(16).

d. “Small business concern” means:

A small business as defined pursuant to Section 3 of the Small
Business Act and relevant regulations promulgated pursuant
thereto.

3. “Small disadvantaged business concern” means a small business concern that
represents, as part of its offer that:

a. It has received certification as a small disadvantaged business
concern consistent with 13 CFR part 124, Subpart B;

b. No material change in disadvantaged ownership and control has
occurred since its certification;

c. Where the concern is owned by one or more individuals, the net
worth of each individual upon whom the certification is based does
not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

d. Itis identified, on the date of its representation, as a certified small
disadvantaged business in the database maintained by the Small

Business Administration (PRO-Net).

4. “Veteran-owned small business concern” means a small business concern:

a. Not less than 51 percent of which is owned by one or more veterans
(as defined at 38 U.S.C. 101(2)) or, in the case of any publicly
owned business, not less than 51 percent of the stock of which is
owned by one or more veterans; and

b. The management and daily business operations of which are
controlled by one or more veterans.

5. “Women-owned small business concern” means a small business concern:

a. That is at least 51 percent owned by one or more women, or, in the
case of any publicly owned business, at least 51 percent of the stock
of which is owned by one or more women; and

b. Whose management and daily business operations are controlled by
one or more women.
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RFP No. 025-007

The Contractor acting in good faith may rely on written representations by its
Subcontractors regarding their status as a small business concern, a veteran-
owned small business concern, a service-disabled veteran-owned small business
concern, a HUBZone small business concern, a small disadvantaged business
concern, or a women-owned small business concern.

SMALL, WOMEN-OWNED AND MINORITY-OWNED (SWaM) BUSINESS
UTILIZATION

The Contractor is encouraged to seek and use Small, Women-owned, and
Minority-owned (“SWaM”) businesses in relation to this Contract. Information

regarding the Commonwealth’s commitment to SWaM businesses can be found in
§ 2.2-4310 of the Code of Virginia (1950), as amended.

The Contractor shall submit a report of SWaM utilization and payments made to
SWaMs on a quarterly basis as determined by VRE. The report shall include
documentation of efforts to achieve SWaM participation. The Contractor is
required to maintain records and documents of payments to SWaMs for three (3)
years following the performance of the Contract and shall make these records
available to VRE upon request.
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XII. ATTACHMENTS

A. SCOPE OF WORK
B. REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF BIDDERS/OFERORS
C. VRE SAFETY AND SECURITY GUIDELINES
D. FEDERAL TRANSIT ADMINISTRATION (FTA) THIRD PARTY
CONTRACT PROVISIONS
E. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROVISIONS
AND FORMS
F. SITE SPECIFIC SAFETY PLAN
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